



Republic of the Philippines
PROVINCE OF BENGUET
La Trinidad
Bids and Awards Committee
(Infrastructure Projects)

SUPPLEMENTAL BID BULLETIN NO. 19-2021

**TO: All Prospective Bidders;
Members, Bids and Awards Committee-Infra; and
Others Concerned**

This supplemental bid bulletin is being issued with respect to the Invitation to Bid as posted in the PhilGEPS, Benguet Website, Provincial Engineer's Office, BAC Bulletin Board and Provincial Capitol Lobby from February 27, 2021 to March 5, 2021 for the clustered projects, to wit:

1.

NAME OF PROJECT	CLUSTERED PROJECT I: A. IMPROVEMENT OF KAYAPA-BULISAY TO BEYENG FMR KAYAPA, BAKUN, BENGUET; B. CONSTRUCTION OF DRAINAGE CANAL, BAKONG, POBLACION, BAKUN
LOCATION	BAKUN, BENGUET
PROJECT NO.	A. 19032; B. 21041
SOURCE OF FUND	A. 20% PDF CY 2019; B. 20% PDF CY 2021
ABC	A. P3,000,000.00; B. P2,000,000.00 = P5,000,000.00
PROJECT DURATION	A. 128 C.D; B. 84 C.D = 212 CD

2.

NAME OF PROJECT	CLUSTERED PROJECT III: A. IMPROVEMENT OF MATALIKTIK FMR, SINACBAT, BAKUN; B. IMPROVEMENT OF COPCOPIT FMR, DALIPEY, BAKUN
LOCATION	BAKUN, BENGUET
PROJECT NO.	A. SB3 2019-3; B. 21075
SOURCE OF FUND	A. SB NO. 3 2019; B. 20% PDF CY 2021
ABC	A. P2,500,000.00; B. P2,000,000.00 = P4,500,000.00
PROJECT DURATION	A. 118 C.D; B. 63 C.D = 181 C.D

3.


NAME OF PROJECT	CLUSTERED PROJECT II: A. IMPROVEMENT OF PUGO-BALANGABANG PROVINCIAL ROAD; B. IMPROVEMENT OF AGUYAD-LEBBENG BARANGAY ROAD, TADIANGAN, TUBA
LOCATION	TUBA, BENGUET
PROJECT NO.	A. 21011; B. 21151
SOURCE OF FUND	A. 20% PDF CY 2021; B. 20% PDF CY 2021
ABC	A. P3,000,000.00; B. P2,000,000.00 = P5,000,000.00
PROJECT DURATION	A. 126 C.D; B. 112 C.D = 238 C.D

During the Pre-Bid Conference on March 2, 2021, the BAC decided that the above-mentioned projects be de-clustered/unclustered given that while clustering of projects for procurement is allowed, the body finds it more encouraging for more prospective bidders to participate in the bidding when these projects are individually / separately procured.

Hence, this issuance is made to cancel the said projects as earlier posted and will be procured separately for the next bidding.

Issued this 2nd day of March, 2021.

Very truly yours,


ATTY. SUNNY G. SACLA
Provincial Legal Officer
BAC Infrastructure Chairperson