



Republic of the Philippines
PROVINCE OF BENGUET
La Trinidad
OFFICE OF THE GOVERNOR
Tel/Fax No: 422-2004

Provincial Government of Benguet
Document Tracking System

C000006866

2)

NOTICE TO PROCEED

July 1, 2020

BEN C. BANISA
Proprietor/ MAK-JAY CONSTRUCTION
#12, Km. 5 Asin Road, Baguio City

Dear Mr. Banisa:

With the attached contract agreement having been approved, notice is hereby given that work may commence on the **IMPROVEMENT OF KANGGAS BRIDGE AND CONSTRUCTION/RESTORATION OF ABUTMENT, SLOPE PROTECTION WALL, TADIANGAN, TUBA, BENGUET**, effective seven (7) calendar days at the time of receipt thereof by the contractor.

Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,


MELCHOR D. DICLAS, MD
Provincial Governor

Contract Cost: **Php 2,376,363.32**

Source of Fund: **SB NO.3 CY 2019 - 20% PDF**

Start of Project: **SEPT. 7, 2020**


Duration: **45CD**

Target date of Completion: **OCT. 21, 2020**

Actual Date of Completion: _____

Authorized Signature: _____

I acknowledge receipt of this Notice on 9/1/2020 _____:



CONTRACT AGREEMENT


THIS AGREEMENT, made this ____ day of 08 JUN 2020 between **HON. MELCHOR D. DICLAS**, Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "Entity") and **MAK-JAY CONSTRUCTION** with office address at #12, Km. 5 Asin Road, Baguio City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **IMPROVEMENT OF KANGGAS BRIDGE AND CONSTRUCTION/RESTORATION OF ABUTMENT, SLOPE PROTECTION WALL, TADIANGAN, TUBA, BENGUET** (hereinafter called "the Works" and the Entity has accepted the Bid for **TWO MILLION THREE HUNDRED SEVENTY SIX THOUSAND THREE HUNDRED SIXTY THREE PESOS AND THIRTY TWO CENTAVOS (P 2,376,363.32)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as integral part of this Agreement, to wit:
 - (a) Drawings/Plans;
 - (b) Specifications;
 - (c) Public Bidding;
 - (d) Addenda and/or Supplemental/Bid Bulletins, if any;
 - (e) Performance Security;
 - (f) Notice of Award of Contract and the Bidder's conforme thereto;
 - (g) Other contract documents that may be required by existing laws and/or the Entity.
3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute the works in accordance with the Work Program Schedule without delay and complete the works within CD and remedy any defects therein in conformity with the provisions of this Contract in all respects.
4. Failure to comply with the preceding statement shall be a ground for the termination of this contract and the imposition of appropriate penalties as provided under R.A. 9184.
5. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.


IN WITNESS whereof, the parties thereto have caused this Agreement to be executed the day and year first before written.



Signed, sealed, delivered by **HON. MELCHOR D. DICLAS** the **BENGUET PROVINCIAL GOVERNMENT** (for the Entity).

Signed, sealed, delivered by **BEN C. BANISA** the **MAK-JAY CONSTRUCTION** (for the Contractor).

Binding Signature of **PROCURING ENTITY**


MELCHOR D. DICLAS, MD
Provincial Governor
Benguet Province

Binding Signature of **CONTRACTOR**


BEN C. BANISA
Proprietor/Contractor – **MAK-JAY CONSTRUCTION**

Signed in the Presence of


RENY T. TABDI


JERRY L. BOCANOG

REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF **BAGUIO CITY** (BAGUIO CITY) S.C.
PROVINCE OF BENGUET.....)

173


ACKNOWLEDGMENT


BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of **BAGUIO CITY** on this ____ day of **08 JUN 2020**, personally appeared: **HON. MELCHOR D. DICLAS**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **BEN C. BANISA** Proprietor, **MAK-JAY CONSTRUCTION**, with _____ ID No. _____ and with _____, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and at the place first above-mentioned,

Page No: 256
Doc. No: 52
Book No: 27
Series of 2020


MANY S. NGAMIOTEN
Notary Public in Baguio City
N.A. 74-NC-20-R
Until 31 December 2021
PTR No. 4443764; 12-18-19; B.C.
IBP No. 03523; 12-16-19; B.C.
Roll No. 57342; 08-05-2009; Manila
MCLE Compliance No. VI-0007607; 18 April 2018
Valid until 14 April 2022
Sacred Heart Building, Diego Silang Street, Baguio City
Philippines



Republic of the Philippines
PROVINCE OF BENGUET
La Trinidad

BIDS AND AWARDS COMMITTEE (Infrastructure)

**MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE –
INFRASTRUCTURE HELD ON MARCH 12, 2020 AT THE PEO CONFERENCE
HALL, WANGAL, LA TRINIDAD, BENGUET.**

COPY FURNISHED PGO Name Signature Date
PBO Name Signature Date
PAccO Name Signature Date
PTO Name Signature Date
PEO Name Signature Date

PRESENT:

ENGR RENY T. TABDI, BAC Chairperson, Presiding
ENGR ELFREN Q. GAUDIA, BAC Vice Chairperson
ENGR SIMON D. DICLAS, BAC Member
MS LYDIA K. TICDONEN, BAC Member
ENGR FRANCIS N. DITAN, BAC Member

ABSENT:

MS FIDELA LIJIS, BAC Member
ATTY SUNNY G. SACLA, BAC Member

Wala

RESOLUTION OF AWARD

RESOLUTION NO. 2020-03-12a

**A RESOLUTION RECOMMENDING THE AWARD OF PROJECTS
TO THE LONE/LOWER CALCULATED AND RESPONSIVE
BIDDERS.**

WHEREAS, the Technical Working Group (TWG) post qualification report dated March 11, 2020 was presented and reviewed, BAC Vice Chairperson Elfren Q. Gaudia moved for the adoption and was seconded by BAC Member Lydia K. Ticdonen;

WHEREAS, based on the adopted TWG report, BAC Member Francis N. Ditan moved for the recommendation of award for the projects opened on February 07, 2020 to the lone/lower calculated responsive bidders, seconded by BAC Vice Chairperson Gaudia;

CERTIFIED TRUE COPY
REMUEL T. PANTO

PUBLIC BIDDING: PROJECTS OPENED ON FEBRUARY 07, 2020

1) Item no. 3

Name of Project	✓ IMPROVEMENT OF PANEG-AN - OBANGA FMR, BACULUNGAN SUR, BUGUIAS	
Project Location	BUGUIAS, BENGUET	
Project No.	✓ SB3 2019-12	
Source of Fund	✓ SB NO. 3 CY 2019 - 20% PDF	
ABC (Total Project Cost)	✓ P 2,000,000.00	
BIDDER:	RANK	BID AS EVALUATED
✓ JYP GENERAL CONSTRUCTION Proprietor: YONIE S. PALONAN	LONE BIDDER	✓ P 1,998,496.70 (Responsive No Correction)

2) Item no. 11

Name of Project	✓ REHABILITATION ALONG BECKEL - BALANGABANG FMR, BECKEL, LA TRINIDAD	
Project Location	LA TRINIDAD, BENGUET	
Project No.	LDRRMF 2019 - 22	
Source of Fund	✓ LDRRMF TRUST FUND CY 2019	
ABC (Total Project Cost)	P 1,470,459.61	
BIDDER:	RANK	BID AS EVALUATED
✓ ICO CONSTRUCTION SERVICES Proprietor: JERICO A. PALANGDAN	1st	✓ P 1,460,327.10 (Responsive Bid amount as evaluated is higher by Php 0.01. Bid amount as read will prevail)
POLO ENGINEERING & CONSTRUCTION	2nd	(105) P 1,464,769.85

3) Item no. 19

Name of Project	✓ IMPROVEMENT OF KANGGAS BRIDGE AND CONSTRUCTION/RESTORATION OF ABUTMENT, SLOPE PROTECTION WALL, TADIANGAN, TUBA	
Project Location	TUBA, BENGUET	
Project No.	SB3 2019 - 46	
Source of Fund	✓ SB NO. 3 CY 2019 - 20% PDF	
ABC (Total Project Cost)	✓ P 2,400,000.00	
BIDDER:	RANK	BID AS EVALUATED
✓ MAK-JAY CONSTRUCTION Proprietor: BEN C. BANISA	1st	✓ P 2,376,363.32 (Responsive No Correction)
JESSIE CONSTRUCTION SERVICES	2 ND	P 2,390,000.38
ANAS CONSTRUCTION	3 RD	P 2,395,358.34
BOYET BUILDERS		P 2,368,250.58 (Non - Responsive, Lowest Bidder)

WHEREAS, based on the adopted TWG report dated March 11, 2020, BAC Member Ticdonen moved for the recommendation of award for the projects opened on February 13, 2020 and February 20, 2020 to the lone calculated responsive bidders, seconded by BAC Member Simon D. Diclas;

PUBLIC BIDDING: PROJECT OPENED ON FEBRUARY 13, 2020

4) Item no. 5

Name of Project	✓ IMPROVEMENT OF PASBOL-MOTYOKNA FARM TO MARKET ROAD, SEBANG, BUGUIAS, BENGUET	
Project Location	BUGUIAS, BENGUET	
Project No.	SB3 2019-17	
Source of Fund	✓ SB NO.3 CY 2019	
ABC (Total Project Cost)	✓ P 2,000,000.00	
BIDDER:	RANK	BID AS EVALUATED
✓ JYP GENERAL CONSTRUCTION Proprietor: YONIE S. PALONAN ✓	LONE BIDDER	✓ P 1,998,752.18 (Responsive No Correction)

PUBLIC BIDDING: PROJECT OPENED ON FEBRUARY 20, 2020

5) Item no. 3

Name of Project	✓ IMPROVEMENT OF ROAD FROM CENTRAL TO BOTIWITW, AMBIONG, LA TRINIDAD	
Project Location	LA TRINIDAD, BENGUET	
Project No.	SB3 2019-06	
Source of Fund	✓ SB NO.3 CY 2019	
ABC (Total Project Cost)	✓ P 2,000,000.00	
BIDDER:	RANK	BID AS EVALUATED
VANVIN CONSTRUCTION AND SUPPLY Proprietor: JOSEPH S. GABOL ✓	LONE BIDDER	✓ P 1,953,431.20 (Responsive Bid amount as evaluated is lower by Php 38,493.11. Bid amount as evaluated will prevail)

WHEREAS, the Technical Working Group (TWG) post qualification report dated March 12, 2020 was presented and reviewed, BAC Vice Chairperson Gaudia moved for the adoption and was seconded by BAC Member Diclas;

WHEREAS, based on the adopted TWG report, BAC Member Diclas moved for the recommendation of award for the projects opened on February 26, 2020 to the lone/lower calculated responsive bidders, seconded by BAC Member Ticdonen;

SMALL VALUE PROCUREMENT: PROJECT OPENED ON FEBRUARY 26, 2020

6) Item no. 5

Name of Project	✓ CONSTRUCTION OF FLOOD CONTROL AT ALAPANG PROPER (SAGUBO AREA TOWARDS OGAS AREA), LA TRINIDAD, BENGUET
Project Location	LA TRINIDAD, BENGUET

Project No.	20046	
Source of Fund	20% PDF CY 2020	
ABC (Total Project Cost)	P 1,000,000.00	
BIDDER:	RANK	BID AS EVALUATED
✓ ANITOS CONSTRUCTION Proprietor: MARTY G. MANAYOS	LONE BIDDER	✓ P 999,069.99 (Responsive No Correction)

7) Item no. 7

Name of Project	✓ IMPROVEMENT OF BA-AYAN-SABIAN FMR, TANEG, MANKAYAN	
Project Location	MANKAYAN, BENGUET	
Project No.	20116	
Source of Fund	✓ 20% PDF CY 2020	
ABC (Total Project Cost)	P 700,000.00	
BIDDER:	RANK	BID AS EVALUATED
✓ MALCO CONSTRUCTION Proprietor: MALOTE S. COPITE	1ST	✓ P 665,177.54 (Responsive No Correction)
DIPAS BUILDERS	2ND	P 694,900.88

8) Item no. 11

Name of Project	✓ CONSTRUCTION OF EROSION CONTROL, BUMAGSAO, POBLACION, TUBA	
Project Location	TUBA, BENGUET	
Project No.	20051	
Source of Fund	✓ 20% PDF CY 2020	
ABC (Total Project Cost)	P 1,000,000.00	
BIDDER:	RANK	BID AS EVALUATED
✓ ROBEN RUNAS CONSTRUCTION Proprietor: ROBEN B. RUNAS	LONE BIDDER	✓ P 998,413.59 (Responsive No Correction)

NOW, THEREFORE, WE, the Members of the Bids and Awards Committee, hereby **RESOLVED**, as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the projects be awarded to the bidders who offered the lone/lower calculated and responsive bid as stated above;

RESOLVED FINALLY, to forward this resolution to Honorable Melchor D. Diclas, M.D., Provincial Governor for his approval. Let copies hereof be furnished to the Provincial Budget Office, Provincial Accounting Office, Provincial Treasury Office and the Provincial Auditors Office for their ready reference and file. Likewise, a copy furnished to the Provincial Engineering Office for their further appropriate action and implementation;

DONE, at the Provincial Engineering Office, Wangal, La Trinidad, Benguet this 12th day of March 2020;

RECOMMENDING APPROVAL:

Absent
MS. FIDELA LUIS
Member

[Signature]
MS. LYDIA K. TICDONEN
Member

[Signature]
ENGR. SIMON D. DICLAS
Member

[Signature]
ENGR. FRANCIS N. DITAN
Member

Absent
ATTY. SUNNY G. SACLA
Member

[Signature]
ENGR. ELFREN Q. GAUDIA
Vice Chairman

ATTESTED:

[Signature]
ENGR. RENY T. TABDI
Chairperson – Presiding Officer

163

APPROVED:

[Signature]
MELCHOR D. DICLAS, M.D.
Provincial Governor

Date of Approval

RST/ES/JRG/WFD'20 *[Signature]*