



Republic of the Philippines  
PROVINCE OF BENGUET  
MUNICIPALITY OF TRINIDAD

**OFFICE OF THE GOVERNOR**

**NOTICE TO PROCEED**

Date: FEB 11 2021

**JICK A. MARIANO**  
Manager/BOTJACK Construction  
058 Sitio Dapiting, Alapang  
La Trinidad, Benguet

**Dear Mr. Mariano,**

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled: **CONSTRUCTION OF PATHWAY SHED, CAMP 6, TUBA** located at Tuba, Benguet, effective seven (7) calendar days at the time of receipt by the contractor.


Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,

**MELCHOR D. DICLAS, M.D.**  
Provincial Governor

Contract Cost: Php991,555.69  
Source of Fund: GF CY 2020  
Start of Project: FEB 17 2021  
Duration: 42 C. D.  
Target date of Completion: MAR 30 2021  
Actual Date of Completion: \_\_\_\_\_

Authorized Signature:  **JICK A. MARIANO**  
I acknowledge receipt of this Notice on 02-11-21

## CONTRACT AGREEMENT

THIS AGREEMENT, made this \_\_\_\_ day of FEB 10 2021 between HON. MELCHOR D. DICLAS, MD., Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "Entity") and JICK A. MARIANO, Manager of BOTJACK CONSTRUCTION with officer address at La Trinidad, Benguet, (hereinafter called the "Contractor").

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the project, entitled: CONSTRUCTION OF PATHWAY SHED, CAMP 6, TUBA located at Tuba, Benguet, (hereinafter called "the Works") and the Entity has accepted the Bid for NINE HUNDRED NINETY-ONE THOUSAND FIVE HUNDRED FIFTY-FIVE PESOS AND SIXTY-NINE CENTAVOS (Php991,555.69) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:


1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
  - i. Drawings/Plans;
  - ii. Specifications;
  - iii. Bill of Quantities;
  - iv. General and Special Conditions of contract;
  - v. Supplemental or Bid Bulletins, if any;
- b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;


- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum NINE HUNDRED NINETY-ONE THOUSAND FIVE HUNDRED FIFTY-FIVE PESOS AND SIXTY-NINE CENTAVOS (Php991,555.69) or such other sums as may be ascertained, JICK A. MARIANO agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Bid.



4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

**IN WITNESS** whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.

  
**HON. MELCHOR D. DICLAS, MD.**  
Provincial Governor  
Benguet Province

  
**JICK A. MARIANO**  
Manager/Proprietor  
BOTJACK CONSTRUCTION

Signed in the Presence of:

\_\_\_\_\_

REPUBLIC OF THE PHILIPPINES )  
MUNICIPALITY OF LA TRINIDAD )S.S.  
PROVINCE OF BENGUET.....)


#### ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of La Trinidad on this \_\_\_\_ day of FEB 10 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **JICK A. MARIANO**, Manager/Proprietor, BOTJACK CONSTRUCTION, with \_\_\_\_\_ ID No. \_\_\_\_\_ and with \_\_\_\_\_, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

**WITNESS MY HAND AND SEAL** on the date and at the place first above-mentioned.

Page No: 379  
Doc. No: 70  
Book No: 23  
Series of 2021.

  
**EDGAR LING-O EDIONG**  
Notary Public  
My Commission Expires on December 31, 2022  
Roll No. 52279; May 11, 2006  
PTR No. 6867933, 12/18/2020 for 2021; Benguet  
IBP LIFETIME NO. 08824; Baguio-Benguet Chapter  
MCLE Compliance No VI-0011768; 08/14/18  
Room 215, Pines Hill Commercial Center Building II  
Km. 5, La Trinidad, Benguet, Philippines



Republic of the Philippines  
 PROVINCE OF BENGUET  
 La Trinidad  
 Bids and Awards Committee  
 (Infrastructure Projects)

**EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, JANUARY 19, 2021 AT THE BEN PALISPIS HALL, 3<sup>RD</sup> FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.**

**PRESENT:** ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer  
 MR. BRIAN A. CAMHIT, Vice-Chairperson  
 ATTY. RICHARD S. ANTERO, Member  
 MR. ELEAZAR B. CARIAS, Member  
 ENGR. JERRY L. BOCANOG, Member  
 MS. LYDIA K. TICDONEN, Member  
 ENGR. FRANCIS N. DITAN, Member

**RESOLUTION RECOMMENDING AWARD  
 RESOLUTION NO. 01-19-2021a**

**A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED RESPONSIVE PRICE QUOTATION (LCRPQ)**

**WHEREAS**, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Request for Quotation of the Twenty (20) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website ([www.benguet.gov.ph](http://www.benguet.gov.ph)) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period from December 9, 2020 to December 11, 2020;

**WHEREAS**, in response to the said advertisement, interested contractors for the projects secured and filed their quotations, hence, participated in the small value procurements;

**WHEREAS**, after the opening of quotations and evaluation last December 18, 2020, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof **THIRTEEN (13)** projects were recommended for award to the Lowest Calculated Responsive Price Quotation as follows;

**Item No. 1**

Name of Project	<b>DRILLING AND INSTALLATION OF DEEP WELL WATER SOURCE SYSTEM AT DMDH, BOKOD</b>			
Project Location	<b>BOKOD, BENGUET</b>			
Project No.	<b>SB1 2020-10-1A</b>			
Source of Fund	<b>SB NO.1 2020</b>			
Total Project Cost	<b>250,000.000</b>			
<b>INTERESTED/INVITED CONTRACTORS</b>	Rank	Quotation As Read	Quotation As Evaluated	Remarks

<b>VANKET ENGINEERING &amp; CONSTRUCTION</b> Proprietor: <b>Frankie T. Diano</b>	<b>Lone Quotation</b>	249,790.95	249,790.95	Responsive
<b>Jamil Sean Construction</b>	-	-	-	Did not submit
<b>Chrishua Const. Services</b>	-	-	-	Did not submit
<b>N-J Construction</b>	-	-	-	Did not submit

**Item No. 2**

Name of Project	<b>INSTALLATION OF HAND RAILINGS ALONG THE CRITICAL SECTIONS OF ALOO-ELI PATHWAY, SITIO BANGAO, AMBUKLAO</b>			
Project Location	<b>BOKOD, BENGUET</b>			
Project No.	<b>GF 20028</b>			
Source of Fund	<b>GF CY 2020</b>			
Total Project Cost	<b>350,000.00</b>			
<b>INTERESTED/INVITED CONTRACTORS</b>	<b>Rank</b>	<b>Quotation As Read</b>	<b>Quotation As Evaluated</b>	<b>Remarks</b>
<b>BLDY ENGINEERING &amp; CONSTRUCTION</b> Proprietor: <b>Victor L. Datic Jr.</b>	<b>Lone Quotation</b>	348,999.65	348,999.65	Responsive
<b>Two M Const.&amp; Eng'g Services</b>	-	-	-	Did not submit
<b>N-J Construction</b>	-	-	-	Did not submit

**Item No. 3**

Name of Project	<b>IMPROVEMENT OF CT5-73 DALDAL-AKIPAN-LENGAOAN-JFMR (AKIPAN SECTION), LENGAOAN</b>			
Project Location	<b>BUGUIAS, BENGUET</b>			
Project No.	<b>20080</b>			
Source of Fund	<b>20% PDF CY 2020</b>			
Total Project Cost	<b>1,000,000.00</b>			
<b>INTERESTED/INVITED CONTRACTORS</b>	<b>Rank</b>	<b>Quotation As Read</b>	<b>Quotation As Evaluated</b>	<b>Remarks</b>
<b>QPJ ENGINEERING CONSTRUCTION &amp; SUPPLY</b> Proprietor: <b>Joel D. Alimondo</b>	<b>Lone Quotation</b>	997,984.67	997,973.96	Responsive (Quotation As Evaluated Prevails)
<b>Potpotan Gen. Construction</b>	-	-	-	Did not submit

<b>Sandstream Construction</b>	-	-	-	Did not submit
--------------------------------	---	---	---	----------------

**Item No. 4**

<b>Name of Project</b>	<b>CONSTRUCTION OF RETAINING WALL AND RELOCATION OF SEPTIC TANK, NBDH –NORTHERN BENGUET DISTRICT HOSPITAL, (NBDH), BUGUIAS, BENGUET</b>			
<b>Project Location</b>	<b>BUGUIAS, BENGUET</b>			
<b>Project No.</b>	<b>SB# 2 2019-7</b>			
<b>Source of Fund</b>	<b>SB#1 CY 2019</b>			
<b>Total Project Cost</b>	<b>1,000,000.00</b>			
<b>INTERESTED/INVITED CONTRACTORS</b>	<b>Rank</b>	<b>Quotation As Read</b>	<b>Quotation As Evaluated</b>	<b>Remarks</b>
<b>POTPOTAN GENERAL CONSTRUCTION</b> Proprietor: <b>Loradel P. Lim</b>	<b>Lone Quotation</b>	997,773.46	999,600.89	Responsive (Quotation as Read Prevails)
<b>Two M Const. &amp; Eng'g Services</b>	-	-	-	Did not submit
<b>Sandstream Construction</b>	-	-	-	Did not submit
<b>Apwartz Construction</b>	-	-	-	Disqualified: Incomplete information in the RFQ (No Bid Price)

**Item No. 5**

<b>Name of Project</b>	<b>CONSTRUCTION OF WATERWORKS SYSTEM FOR AMPUCAO ELEMENTARY SCHOOL IN AMPUCAO, ITOGON</b>			
<b>Project Location</b>	<b>AMPUCAO, ITOGON</b>			
<b>Project No.</b>	<b>SEF SB2-2019-1</b>			
<b>Source of Fund</b>	<b>SB#2, CY 2019</b>			
<b>Total Project Cost</b>	<b>300,000.00</b>			
<b>INTERESTED/INVITED CONTRACTORS</b>	<b>Rank</b>	<b>Quotation As Read</b>	<b>Quotation As Evaluated</b>	<b>Remarks</b>
<b>ALJUNE BUILDERS</b> Proprietor: <b>Alma G. Domagto</b>	<b>Lone Quotation</b>	299,154.88	299,154.88	Responsive
<b>Estaka Builders</b>	-	-	-	Did not submit
<b>Babecor Builders</b>	-	-	-	Did not submit
<b>Compass Rose Builders</b>	-	-	-	Did not submit

**Item No. 6**

Name of Project	<b>CONSTRUCTION OF CICL AND VAWC REFUGEE CENTER, DAUCAN, KABAYAN</b>			
Project Location	<b>KABAYAN, BENGUET</b>			
Project No.	<b>GF 20034</b>			
Source of Fund	<b>GF CY 2020</b>			
Total Project Cost	<b>1,000,000.00</b>			
<b>INTERESTED/INVITED CONTRACTORS</b>	<b>Rank</b>	<b>Quotation As Read</b>	<b>Quotation As Evaluated</b>	<b>Remarks</b>
<b>AKIKI BUILDERS</b> Proprietor: <b>Ruben L. Aguinse</b>	<b>Lone Quotation</b>	996,801.46	996,812.27	Responsive (Quotation as Read Prevails)
<b>N-J Construction</b>	-	-	-	Did not submit
<b>Botjack Construction</b>	-	-	-	Did not submit

**Item No. 7**

Name of Project	<b>CONSTRUCTION OF WATERWORKS AT TAWANGAN, KABAYAN, BENGUET</b>			
Project Location	<b>KABAYAN, BENGUET</b>			
Project No.	<b>19018</b>			
Source of Fund	<b>20% PDF CY 2019</b>			
Total Project Cost	<b>500,000.00</b>			
<b>INTERESTED/INVITED CONTRACTORS</b>	<b>Rank</b>	<b>Quotation As Read</b>	<b>Quotation As Evaluated</b>	<b>Remarks</b>
<b>CHRISHUA CONSTRUCTION SERVICES</b> Proprietor: <b>Domingo T. Bugnay</b>	<b>Lone Quotation</b>	498,814.65	498,814.65	Responsive
<b>Jamil Sean Construction</b>	-	-	-	Did not submit
<b>Botjack Construction</b>	-	-	-	Did not submit

**Item No. 8**

Name of Project	<b>CONSTRUCTION OF STORAGE ROOM</b>			
Project Location	<b>LA TRINIDAD, BENGUET</b>			
Project No.	<b>GF 20053</b>			
Source of Fund	<b>GF CY 2020</b>			
Total Project Cost	<b>1,000,000.00</b>			
<b>INTERESTED/INVITED CONTRACTORS</b>	<b>Rank</b>	<b>Quotation As Read</b>	<b>Quotation As Evaluated</b>	<b>Remarks</b>

<b>BOTJACK CONSTRUCTION</b> Proprietor: <b>Jick A. Mariano</b>	<b>1<sup>st</sup> Lowest Calculated Price Quotation</b>	935,000.69	935,000.69	Responsive
<b>NORJOHN CONSTRUCTION</b>	<b>2<sup>nd</sup> Lowest Calculated Price Quotation</b>	998,960.80	998,960.80	Non-responsive
<b>O.ADCA Const. &amp; Equipment Supplies</b>	-	-	-	Did not submit
<b>N-J Construction</b>	-	-	-	Did not submit
<b>Lincee Gen. Const. &amp; Gen. Merchandise</b>	-	-	-	Disqualified: Incomplete Omnibus Sworn Statement (9 Items only)

**Item No. 9**

<b>Name of Project</b>	<b>A. CONSTRUCTION OF CAPITOL ENTRANCE ROTUNDA SCULPTURE; B. UPGRADING OF PROVINCIAL JAIL ELECTRIC SYSTEM (ADDITIONAL) POBLACION, LA TRINIDAD, BENGUET</b>			
<b>Project Location</b>	<b>LA TRINIDAD, BENGUET</b>			
<b>Project No.</b>	<b>A. GF 2020-015; B. GF 2019-11-04</b>			
<b>Source of Fund</b>	<b>A. SB#2 CY 2015; B. SB No. 1 2017</b>			
<b>Total Project Cost</b>	<b>A. 430,000.00; B. 300,000.00= 730,000.00</b>			
<b>INTERESTED/INVITED CONTRACTORS</b>	<b>Rank</b>	<b>Quotation As Read</b>	<b>Quotation As Evaluated</b>	<b>Remarks</b>
<b>QPJ ENGINEERING CONSTRUCTION &amp; SUPPLY</b> Proprietor: <b>Joel D. Alimondo</b>	<b>Lone Quotation</b>	A.428,964.45 B.298,995.49	A.428,964.42 B.298,995.50	Responsive A. (Quotation as Evaluated Prevails 428,964.42) B. (Quotation as Read Prevails 298,995.49) Total:727,959.91
<b>Norjohn Construction</b>	-	-	-	Did not submit
<b>Leo Heirs Construction</b>	-	-	-	Did not submit

**Item No. 10**

<b>Name of Project</b>	<b>CONSTRUCTION OF DALABI WATERWORKS SYSTEM, TWIN PEAKS, TUBA</b>
<b>Project Location</b>	<b>TUBA, BENGUET</b>
<b>Project No.</b>	<b>20028</b>
<b>Source of Fund</b>	<b>20% PDF CY 2020</b>
<b>Total Project Cost</b>	<b>500,000.00</b>



INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
<b>AMPSLEO CONSTRUCTION</b> Proprietor: <b>Valentin B. Leo</b>	<b>Lone Quotation</b>	499,087.41	499,087.41	Responsive
<b>Babecor Builders</b>	-	-	-	Did not submit
<b>N-J Construction</b>	-	-	-	Did not submit

**Item No. 11**

Name of Project	<b>CONSTRUCTION OF WAITING SHED ALONG SITIO COPLO, BAYABAS, SABLAN</b>			
Project Location	<b>SABLAN, BENGUET</b>			
Project No.	<b>GF 20015</b>			
Source of Fund	<b>GF CY 2020</b>			
Total Project Cost	<b>200,000.00</b>			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
<b>ANAS CONSTRUCTION</b> Proprietor: <b>Dionesio L. Anas</b>	<b>Lone Quotation</b>	199,847.95	195,912.05	Responsive (Quotation as Evaluated Prevails)
<b>N-J Construction</b>	-	-	-	Did not submit
<b>Botjack Construction</b>	-	-	-	Did not submit

**Item No. 12**

Name of Project	<b>CONSTRUCTION OF PATHWAY SHED, CAMP 6, TUBA</b>			
Project Location	<b>TUBA, BENGUET</b>			
Project No.	<b>GF 20013</b>			
Source of Fund	<b>GF CY 2020</b>			
Total Project Cost	<b>1,000,000.00</b>			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
<b>BOTJACK CONSTRUCTION</b> Proprietor: <b>Jick A. Mariano</b>	<b>1<sup>st</sup> Lowest Calculated Price Quotation</b>	991,555.69	991,555.69	Responsive
<b>CAMROCK CONSTRUCTION</b>	<b>2<sup>nd</sup> Lowest Calculated Price Quotation</b>	997,847.15	997,847.16	Non-responsive

<b>Lincee Gen. Const. &amp; Gen. Merchandise</b>	-	-	-	Disqualified: No Summary Sheet
<b>Ampsleo Construction</b>	-	-	-	Did not submit
<b>O.ADCA Const. &amp; Equipment Supplies</b>	-	-	-	Did not submit

**Item No. 13**


Name of Project	<b>A. CONSTRUCTION OF LOWER LASILAS WATERWORKS SYSTEM (PUMPING), NANGALISAN, TUBA; B. IMPROVEMENT OF TORRE-MANGGA FMR; C. CONSTRUCTION OF CATWALK SHED AT AVELIO JAVIER MEMORIAL NATIONAL HIGH SCHOOL IN CAMP 4, TUBA</b>			
Project Location	<b>TUBA, BENGUET</b>			
Project No.	<b>A. 20027; B. 17166; C. SEF 2019-10</b>			
Source of Fund	<b>A. 20% PDF CY 2020; B. PDF CY 2017; C. SEF 2019</b>			
Total Project Cost	<b>A. 100,000.00; B. 500,000.00; C. 300,000.00 =900,000.00</b>			
<b>INTERESTED/INVITED CONTRACTORS</b>	<b>Rank</b>	<b>Quotation As Read</b>	<b>Quotation As Evaluated</b>	<b>Remarks</b>
<b>AMPSLEO CONSTRUCTION</b> Proprietor: <b>Valentin B. Leo</b>	<b>Lone Bidder</b>	A.99,832.03 B.499,756.0 2 C.299,881.01	A. 99,832.03 B. 499,756.02 C. 299,881.01	<b>Responsive</b>
<b>Babecor Builders</b>	-	-	-	Did not submit
<b>Roben Runas Construction</b>	-	-	-	Did not submit

**NOW THEREFORE, WE,** the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the aforesaid project be awarded to the Lowest Calculated Responsive Price Quotation as stated above;

**RESOLVED FINALLY,** to forward this resolution to Hon. **MELCHOR D. DICLAS, M.D,** Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy be furnished to the Provincial Engineer's Office for their further appropriate action and implementation.

**DONE,** at the Ben Palispis Hall, 3<sup>rd</sup> Floor, Provincial Capitol, La Trinidad, Benguet this 19<sup>th</sup> day of January 2021.

Unanimously Approved.

  
**SUNNY G. SACLA**  
Chairperson-Presiding Officer

  
**BRIAN A. CAMHIT**  
Vice Chairperson

  
**RICHARD S. ANTERO**  
Member

  
**JERRY L. BOSANOG**  
Member

  
**ELEAZAR B. CARIAS**  
Member

  
**FRANCIS N. DITAN**  
Member

  
**LYDIA K. TICDONEN**  
Member

**CERTIFIED:**

  
**JAY JAY L. DALIONES**  
Member-BAC Secretariat

**APPROVED:**

  
**MELCHOR D. DICLAS, M.D**  
Provincial Governor

\_\_\_\_\_  
Date of Approval