



Republic of the Philippines
PROVINCE OF BENGUET
MUNICIPALITY OF TRINIDAD

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

Date: MAR 11 2021

BANDOLIN T. CARIÑO

Proprietor/ BTCJR Construction
and Engineering Services
140 Magsaysay Drive, Loakan Proper,
Baguio City

Dear Mr. Cariño,

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled: **IMPROVEMENT OF GEWENG TO PROSPEK FMR AT ANOPLES, PITO** located at Bokod, Benguet, effective seven (7) calendar days at the time of receipt by the contractor.


Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,


MELCHOR D. DICLAS, M.D.
Provincial Governor

Contract Cost: Php1,989,937.31
Source of Fund: 20% PDF CY 2020
Start of Project: MAR 18 2021
Duration: 63 CD
Target date of Completion: MAY 19 2021
Actual Date of Completion: _____

Authorized Signature: 
I acknowledge receipt of this Notice on 03/12/21

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of MAR 08 2021 between **HON. MELCHOR D. DICLAS, MD.**, Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "Entity") and **BANDOLIN T. CARIÑO**, Manager of BTCJR CONSTRUCTION AND ENGINEERING SERVICES with officer address at 140 Magsaysay Drive, Loakan Proper, Baguio City, (hereinafter called the "Contractor").

WHEREAS, the ENTITY is desirous that the CONTRACTOR executes the project, entitled: **IMPROVEMENT OF GEWENG TO PROSPEK FMR AT ANOPLES, PITO** located at Bokod, Benguet, (hereinafter called "the Works") and the Entity has accepted the Quotation for of **ONE MILLION NINE HUNDRED EIGHTY-NINE THOUSAND NINE HUNDRED THIRTY-SEVEN PESOS AND THIRTY-ONE CENTAVOS (Php1,989,937.31)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of contract;
 - v. Supplemental or Bid Bulletins, if any;
- b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **ONE MILLION NINE HUNDRED EIGHTY-NINE THOUSAND NINE HUNDRED THIRTY-SEVEN PESOS AND THIRTY-ONE CENTAVOS (Php1,989,937.31)** or such other sums as may be ascertained, **BANDOLIN T. CARIÑO** agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Bid.

4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.


HON. MELCHOR D. DICLAS, MD.
Provincial Governor
Benguet Province


BANDOLIN T. CARIÑO JR.
Manager/Proprietor
BTCJR Construction and Engineering Services

Signed in the Presence of:



**REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF LA TRINIDAD)S.S.
PROVINCE OF BENGUET.....)**


ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of La Trinidad on this ____ day of MAR 08 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **BANDOLIN T. CARIÑO**, Manager/Proprietor, **BTCJR CONSTRUCTION AND ENGINEERING SERVICES**, with PRC ID No. 0240975 and with PICTURE & SIGNATURE, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and at the place first above-mentioned.

Page No: 330
Doc. No: 68
Book No: 27
Series of 2021.


EDGAR LINGO EDIONG
Notary Public
My Commission Expires on December 31, 2022
Roll No. 52279; May 11, 2006
PTR No. 6867833; 12/18/2020 for 2021; Benguet
IBP LIFETIME NO. 03824; Baguio-Benguet Chapter
MCLE Compliance No VI-0011768; 08/14/18
Room 215, Pines Hill Commercial Center Building II
Km. 5, La Trinidad, Benguet, Philippines



Republic of the Philippines
 PROVINCE OF BENGUET
 La Trinidad
Bids and Awards Committee
(Infrastructure Projects)

EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, FEBRUARY 2, 2021 AT THE BEN PALISPIS HALL, 3RD FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.

PRESENT: ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer
 MR. BRIAN A. CAMHIT, Vice-Chairperson
 ATTY. RICHARD S. ANTERO, Member
 MR. ELEAZAR B. CARIAS, Member
 ENGR. JERRY L. BOCANOG, Member
 MS. LYDIA K. TICDONEN, Member
 ENGR. FRANCIS N. DITAN, Member

**RESOLUTION RECOMMENDING AWARD
 RESOLUTION NO. 02-02-2021**

**A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE
 LOWEST CALCULATED RESPONSIVE BID (LCRB)**

WHEREAS, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Invitation to Bid of the eighteen (18) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website (www.benguet.gov.ph) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period of November 6, 2020 to November 13, 2020;

WHEREAS, in response to the said advertisement, interested bidders for the projects bought and filed their bid documents, hence, participated in the bidding;

WHEREAS, after the opening of bids and bid evaluation last December 1, 2020, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof THREE (3) projects were recommended for award to the Lowest Calculated Responsive Bidder as follows;

Item No. 1

Name of Project	CONSTRUCTION OF DRAINAGE ALONG LUBAS ROAD AT SEBSEB, LA TRINIDAD
Project Location	La Trinidad, Benguet
Project No.	20039
Source of Fund	20% PDF CY 2020
Total Project Cost	1,500,000.00
Project Duration	64.5 C.D

Copy
 Furnished:
 PGO
 Name:
 Signature: *RA*
 Date:
 PBO
 Name:
 Signature: *RA*
 Date: *02/05*
 PA
 Name:
 Signature:
 Date:
 PEO
 Name:
 Signature: *h*
 Date: *2/8*
 PTO
 Name:
 Signature:
 Date:

Handwritten signatures and initials in blue ink at the bottom of the page.

BIDDER	Rank	Bid Amount As Read	Bid Amount As Evaluated	Remarks
XANDRIX BUILDERS Proprietor: Aster P. Cadwagan	2 nd LCB	1,494,331.22	1,494,362.02	Responsive
G. GALPO CONSTRUCTION	1 st LCB	1,497,924.38	1,318,173.45	Non-responsive

Item No. 2

Name of Project	FENCING OF LONGLONG ELEMENTARY SCHOOL, PUGUIS, LA TRINIDAD			
Project Location	La Trinidad, Benguet			
Project No.	GF 20023			
Source of Fund	GF CY 2020			
Total Project Cost	1,500,000.00			
Project Duration	128 C.D			
BIDDER	Rank	Bid Amount As Read	Bid Amount As Evaluated	Remarks
XANDRIX BUILDERS Proprietor: Aster P. Cadwagan	2 nd LCB	1,495,053.02	1,495,039.06	Responsive
G. GALPO CONSTRUCTION	1 st LCB	1,318,173.45	1,349,063.10	Non-Responsive

Item No. 3

Name of Project	IMPROVEMENT OF GEWENG TO PROSPEK FMR AT ANAPOLES, PITO			
Project Location	Bokod, Benguet			
Project No.	20068			
Source of Fund	20% PDF CY 2020			
Total Project Cost	2,000,000.00			
Project Duration	63.0 C.D			
BIDDER	Rank	Bid Amount As Read	Bid Amount As Evaluated	Remarks
BTCJR CONSTRUCTION & ENGINEERING SERVICES Proprietor: Bandolin T. Carino	3 rd LCB	1,989,937.31	1,989,937.31	Responsive
CASCON CONSTRUCTION	1 st LCB	1,859,541.64	1,859,541.64	Non-responsive


BOYET BUILDERS	2 nd LCB	1,937,824.69	1,937,817.13	Non-responsive
-----------------------	---------------------	--------------	--------------	----------------

NOW THEREFORE, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the aforesaid project be awarded to the Lowest Calculated Responsive Bidder as stated above;

RESOLVED FINALLY, to forward this resolution to Hon. **MELCHOR D. DICLAS, M.D.**, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy be furnished to the Provincial Engineer's Office for their further appropriate action and implementation.

DONE, at the Ben Palispis Hall, 3rd Floor, Provincial Capitol, La Trinidad, Benguet this 2nd day of February 2021.

Unanimously Approved.


SUNNY G. SACLA
 Chairperson-Presiding Officer


BRIAN A. CAMHIT
 Vice Chairperson


RICHARD S. ANTERO
 Member


JERRY L. BOCANOG
 Member


ELEAZAR B. CARIAS
 Member


FRANCIS N. DITAN
 Member


LYDIA K. TICDONEN
 Member

CERTIFIED:


FERDINAND P. CATORES
 Chairman BAC Secretariat

APPROVED:


MELCHOR D. DICLAS, M.D
 Provincial Governor

 Date of Approval