



Republic of the Philippines
PROVINCE OF BENGUET
MUNICIPALITY OF TRINIDAD

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

Date: MAR 17 2021

MARCOS P. LUMA-ANG

Authorized Managing Officer (AMO)
FAMILY CIRCLE Construction-JV- DJY Construction
Km. 12 Senly Loy Building,
Shilan, La Trinidad, Benguet


Dear Mr. Luma-ang,

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled: **ROAD UPGRADING & IMPROVEMENT OF LOMON-SAGUBO PROVINCIAL ROAD (PHASE II)**, effective seven (7) calendar days at the time of receipt by the contractor.


Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,


MELCHOR D. DICLAS, M.D.
Provincial Governor

Contract Cost: **Php33,967,553.96**
Source of Fund: **CMGP-DILG FUND**
Start of Project: **MAR 23 2021**
Duration: **178 C.D.**
Target date of Completion: **SEP 16 2021**
Actual Date of Completion: _____

Authorized Signature: 
I acknowledge receipt of this Notice on **3/17/21**.

CONTRACT AGREEMENT

MAR 11 2021

THIS AGREEMENT, made this ___ day of _____ between HON. MELCHOR D. DICLAS, MD., Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "Entity") and MARCOS P. LUMA-ANG, Authorized Managing Officer (AMO) of FAMILY CIRCLE Construction-JV-DJY Construction with office address at Km. 12 Senly Loy Building, Shilan, La Trinidad, Benguet, (hereinafter called the "Contractor").

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the project, entitled: ROAD UPGRADING & IMPROVEMENT OF LOMON-SAGUBO PROVINCIAL ROAD (PHASE II), (hereinafter called "the Works") and the Entity has accepted the Bid for THIRTY-THREE MILLION NINE HUNDRED SIXTY-SEVEN THOUSAND FIVE HUNDRED FIFTY-THREE PESOS AND NINETY-SIX CENTAVOS (Php33,967,553.96), by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;


Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;


- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

- 3. In consideration for the sum THIRTY-THREE MILLION NINE HUNDRED SIXTY-SEVEN THOUSAND FIVE HUNDRED FIFTY-THREE PESOS AND NINETY-SIX CENTAVOS (Php33,967,553.96), or such other sums as may be ascertained, MARCOS P. LUMA-ANG, agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Bid.

4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.


HON. MELCHOR D. DICLAS, MD.
Provincial Governor
Benguet Province


MARCOS P. LUMA-ANG
Authorized Managing Officer (AMO)
FAMILY CIRCLE Construction-JV-DJY Construction

Signed in the Presence of:

**REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF LA TRINIDAD)S.S.
PROVINCE OF BENGUET.....)**


ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of La Trinidad on this ____ day of MAR 11 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **MARCOS P. LUMA-ANG**, Authorized Managing Officer (AMO), FAMILY CIRCLE Construction-JV-DJY Construction, with _____ ID No. _____ and with _____, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and at the place first above-mentioned.

Page No: 255
Doc. No: 51
Book No: 29
Series of 2021.


EDGAR LING-O EDIONG
Notary Public
My Commission Expires on December 31, 2022
Roll No. 52279; May 11, 2006
PTR No. 6867933; 12/18/2020 for 2021; Benguet
IBP LIFETIME NO. 08824; Baguio-Benguet Chapter
MCLE Compliance No VI-0011768; 08/14/18
Room 215, Pines Hill Commercial Center Building II
Km. 5, La Trinidad, Benguet, Philippines



Republic of the Philippines
 PROVINCE OF BENGUET
 La Trinidad
Bids and Awards Committee
(Infrastructure Projects)

EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, FEBRUARY 10, 2021 AT THE BEN PALISPIS HALL, 3RD FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.

Copy
 Furnished:

PRESENT: MR. BRIAN A. CAMHIT, Vice-Chairperson
 ATTY. RICHARD S. ANTERO, Member
 MR. ELEAZAR B. CARIAS, Member
 ENGR. JERRY L. BOCANOG, Member
 MS. LYDIA K. TICDONEN, Member
 ENGR. FRANCIS N. DITAN, Member

PGO
 Name:

Signature: *[Signature]*

Date: *02-18*

Absent: ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer

**RESOLUTION RECOMMENDING AWARD
 RESOLUTION NO. 02-10-2021a**

PBO
 Name:

Signature: *[Signature]*

Date: *2/18*

A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED RESPONSIVE BID (LCRB)

WHEREAS, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Invitation to Bid of the eighteen (18) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website (www.benguet.gov.ph) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period of November 6, 2020 to November 13, 2020;

PAccO
 Name: *[Signature]*
 Signature: *[Signature]*
 Date: *FEB 18 2021*

WHEREAS, in response to the said advertisement, interested bidders for the projects bought and filed their bid documents, hence, participated in the bidding;

PEO
 Name:

Signature: *[Signature]*

Date: *02/17/2021*

WHEREAS, after the opening of bids and bid evaluation last December 1, 2020, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof **TWO (2)** projects were recommended for award to the Lowest Calculated Responsive Bidder as follows;

PTO
 Name: *[Signature]*

Signature: *[Signature]*

Date:

Item No. 1

Name of Project	IMPROVEMENT/REHABILITATION ALONG JOSE MENCIO PROVINCIAL ROAD, ATOK
Project Location	Atok, Benguet
Project No.	LDRRMF 2001

Source of Fund	LDRMMF CY 2020			
Total Project Cost	4,000,000.00			
Project Duration	158.0 C.D			
BIDDER	Rank	Bid Amount As Read	Bid Amount As Evaluated	Remarks
NOR-KAZ CONSTRUCTION Proprietor: Nora S. Bay-an	2 nd LCB	3,986,265.18	3,986,265.18	Responsive
DEYAN CONSTRUCTION	1 st LCB	3,595,738.55	3,595,738.54	Non- Responsive

Item No. 2

Name of Project	ROAD UPGRADING & IMPROVEMENT OF LOMON-SAGUBO PROVINCIAL ROAD (Phase II)			
Project Location	Kapangan, Benguet			
Project No.	CMGP-2020-01			
Source of Fund	CMGP-DILG FUND			
Total Project Cost	34,000,000.00			
Project Duration	178 C.D			
BIDDER	Rank	Bid Amount As Read	Bid Amount As Evaluated	Remarks
DJY CONSTRUCTION/ FAMILY CIRCLE CONSTRUCTION Authorized Managing Officer: Marcos P. Luma- ang	2 nd LCB	33,967,713.52	33,967,553.96	Responsive (Bid amount as Evaluated prevails)
3K ROCK ENGINEERING	1 st LCB	33,849,423.52	29,110,513.23	Non- Responsive

NOW THEREFORE, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to RECOMMEND to the Local Chief Executive, that the aforesaid project be awarded to the Lowest Calculated Responsive Bidder as stated above;

RESOLVED FINALLY, to forward this resolution to Hon. MELCHOR D. DICLAS, M.D, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy be furnished to the Provincial Engineer's Office for their further appropriate action and implementation.


DONE, at the Ben Palispis Hall, 3rd Floor, Provincial Capitol, La Trinidad, Benguet this 10th day of February 2021.

Unanimously Approved.

Absent

SUNNY G. SACLA
Chairperson-Presiding Officer



RICHARD S. ANTERO
Member


ELEAZAR B. CARIAS
Member



LYDIA K. TICDONEN
Member


BRIAN A. CAMHIT
Vice Chairperson



JERRY L. BOCANOG
Member


FRANCIS N. DITAN
Member

CERTIFIED:


FERDINAND P. CATORES
Chairman BAC Secretariat

APPROVED:


MELCHOR D. DICLAS, M.D
Provincial Governor

Date of Approval