

Republic of the Philippines PROVINCE OF BENGUET MUNICIPALITY OF TRINIDAD

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

Date:	MAR	3	1	2021	
		_			

DOMINGUEZ ALONES

Authorized Managing Officer
SPIDERONE Construction Company LTD. -JVRANDOM Builders
DA 109 Triniville Subdivision, Tomay,
La Trinidad, Benguet

Dear Mr. Alones,

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled: A. CONSTRUCTION OF ANNEX BUILDING, CAPITOL (PHASE III); B. CONSTRUCTION OF ANNEX BUILDING, CAPITOL (PHASE IV) located at La Trinidad, Benguet, effective seven (7) calendar days at the time of receipt by the contractor.

Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours, MELCHOR D. DICLAS, M.D. Provincial Governor Contract Cost: Php96,943,975.79 A) SB # 2-2018; B) GF 2019 Source of Fund: APR 12 2021 Start of Project: 742.00 C. D. Duration: APR 23 2023 Target date of Completion: Actual Date of Completion: Authorized Signature:_ I acknowledge receipt of this Notice on APRIL

CONTRACT AGREEMENT

		MΔ	R 3 1 2021		
THIS AGREEMEN	T, made this	_ day of _	1 0 1 2021	between	HON.
MELCHOR D. DICLAS, MD	., Provincial Govern	nor, Province o	of Benguet, Provincial	Capitol, La Tr	inidad,
Benguet, (hereinafter called	the "Entity") and	DOMINGUEZ	F. ALONES, Authoriz	ed Managing	Officer
(AMO) of SPIDERONE Cons	struction Company L	TDJV- RAND	OOM Builders with office	er address at D	A 109
Triniville Subdivision, Tomay,	, La Trinidad, Bengu	uet, (hereinafter	called the "Contracto	r').	

WHEREAS, the ENTITY is desirous that the CONTRACTOR executes the project, entitled: A. CONSTRUCTION OF ANNEX BUILDING, CAPITOL (PHASE III); B. CONSTRUCTION OF ANNEX BUILDING, CAPITOL (PHASE IV) located at La Trinidad, Benguet, (hereinafter called "the Works") and the Entity has accepted the Bid for of NINETY-SIX MILLION NINE HUNDRED FORTY-THREE THOUSAND NINE HUNDRED SEVENTY-FIVE PESOS AND SEVENTY-NINE CENTAVOS (Php96,943,975.79) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities:
 - iv. General and Special Conditions of contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security:
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- In consideration for the sum NINETY-SIX MILLION NINE HUNDRED FORTY-THREE THOUSAND NINE HUNDRED SEVENTY-FIVE PESOS AND SEVENTY-NINE CENTAVOS (Php96,943,975.79), or such other sums as may be ascertained, DOMINGUEZ F. ALONES, agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Bid.

gfroncix co

*

Λ4

ge L of two pages

4.	The ENTITY agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.
IN WIT	NESS whereof, the parties thereto have caused this Agreement to be executed on the day

HON. MELCHOR D. DICLAS, MD.

Provincial Governor

Provincial Governor Benguet Province DOMINGUEZ F. ALONES

Authorized Managing Officer (AMO)
SPIDERONE Construction Company LTD. -JVRANDOM Builders

Signed in the Presence of:

and year first before written.

y francix co

REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF LA TRINIDAD)S.S.
PROVINCE OF BENGUET......)

ACKNOWLEDGMENT

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and at the place first above-mentioned.

Page No: **95**Doc. No: **19**Book No: **33**

Series of 2021.

Notan Public Commission Expires on December 31, 2022

EDGAR LING-O EDIONO

PTR No. 58279; Nay 11, 2006
PTR No. 6867933; 12/18/2020 for 2021; Benguet
IBP LIFETIME NO. 08824; Baguio-Benguet Chapter
MCLE Compliance No VI0011768; 08/14/18
Room 215, Pines Hill Commercial Center Building II

Km. 5, La Trinidad, Benguet, Philippines





Republic of the Philippines PROVINCE OF BENGUET La Trinidad

Bids and Awards Committee

(Infrastructure Projects)

EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, FEBRUARY 10, 2021 AT THE BEN PALISPIS HALL, 3RD FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.

Copy Furnished:

PGO Name: Signature

Date: 2/24

PRESENT: MR. BRIAN A. CAMHIT, Vice-Chairperson

ATTY. RICHARD S. ANTERO, Member MR. ELEAZAR B. CARIAS, Member ENGR. JERRY L. BOCANOG, Member MS. LYDIA K. TICDONEN, Member ENGR. FRANCIS N. DITAN, Member

Absent:

ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer

PBO Name:

Signature

Date: 2-24-2/

RESOLUTION RECOMMENDING AWARD RESOLUTION NO.02-10-2021f

A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED RESPONSIVE BID (LCRB)

PAccO Name: #htm Signature # Date: #2 /24/21 WHEREAS, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Invitation to Bid of the eighteen (18) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website (www.benguet.gov.ph) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period of November 6,2020 to November 13, 2020;

Name:

PEO

Signature: /

Date: 2/24/24

Name: 7/45

Signature:

Date:

WHEREAS, in response to the said advertisement, interested bidders for the projects bought and filed their bid documents, hence, participated in the bidding;

WHEREAS, after the opening of bids and bid evaluation last December 1, 2020, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof ONE (1) project was recommended for award to the Lowest Calculated Responsive Bidder as follows;

Name of Project


- A. CONSTRUCTION OF ANNEX BUILDING, CAPITOL (PHASE III)
- B. CONSTRUCTION OF ANNEX BUILDING, CAPITOL (PHASE IV)













Project Location	La Trinidad, Benguet					
Project No.	a. SB2 18903 b. GF 2019-09					
Source of Fund	a. SB2 2018 b. GF 2019					
Total Project Cost	a. 57,000,000.00 b. 40,000,000.00 TOTAL: 97,000,000.00					
Project Duration	742.0 C.E	742.0 C.D				
BIDDER	Rank	Bid Amount As Read	Bid Amount As Evaluated	Remarks		
SPIDERONE CONSTRUCTION COMPANY Ltd./RANDOM BUILDERS (Joint Venture) Authorized Managing Officer: Dominguez F. Alones	2 nd LCB	96,944,369.79	96,943,975.79	Responsive (Bid amount as Evaluated prevails)		
JOMARCANN GENERAL CONSTRUCTION/M JLAC CONSTRUCTION & AGGREGATES (Joint Venture)	1st LCB	96,777,777.77	90,038,888.88	Non- responsive		

NOW THEREFORE, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to RECOMMEND to the Local Chief Executive, that the aforesaid project be awarded to the Lowest Calculated Responsive Bidder as stated above;

RESOLVED FINALLY, to forward this resolution to Hon. **MELCHOR D. DICLAS**, **M.D**, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy be furnished to the Provincial Engineer's Office for their further appropriate action and implementation.

DONE, at the Ben Palispis Hall,3rd Floor, Provincial Capitol, La Trinidad, Benguet this 10th day of February 2021.

M





Unanimously Approved.

Absent SUNNY G. SACLA Chairperson

RICHARD S. ANTERO Member

ELEAZAR B. CARIAS Member

LYDIA K. TICDONEN Member BRIAN A. CAMHIT Vice Chairperson Presiding Officer

Member

FRANCIS N. DITAN Member

CERTIFIED:

FERDINAND P. CATORES
Chairman BAC Secretariat

APPROVED:

MELCHOR D. DICLAS, M.D

Provincial Governor

Date of Approval