



Republic of the Philippines
PROVINCE OF BENGUET
MUNICIPALITY OF TRINIDAD

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

Date: APR 07 2021

MARTY G. MANAYOS

Manager/ ANITOS Construction
Alapang, La Trinidad, Benguet


Dear Mr. Manayos,

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled: **IMPROVEMENT OF THE PROVINCIAL DRM BUILDING, WANGAL, LA TRINIDAD, BENGUET**, effective seven (7) calendar days at the time of receipt by the contractor.

Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,


MELCHOR D. DICLAS, M.D.
Provincial Governor

Contract Cost: Php498,903.83
Source of Fund: LDRRMF CY 2020
Start of Project: APR 13 2021
Duration: 73.0 C. D.
Target date of Completion: JUN 24 2021
Actual Date of Completion: _____

Authorized Signature: 
I acknowledge receipt of this Notice on 04-7-21.



CONTRACT AGREEMENT

THIS AGREEMENT, made this ____ day of APR 06 2021 between **HON. MELCHOR D. DICLAS, MD.**, Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "**Entity**") and **MARTY G. MANAYOS**, Manager of ANITOS Construction with officer address at Alapang, La Trinidad, Benguet, (hereinafter called the "**Contractor**").

WHEREAS, the **ENTITY** is desirous that the **CONTRACTOR** execute the project, entitled: **IMPROVEMENT OF THE PROVINCIAL DRRM BUILDING, WANGAL, LA TRINIDAD, BENGUET**, (hereinafter called "the **Works**") and the **Entity** has accepted the Bid for **FOUR HUNDRED NINETY-EIGHT THOUSAND NINE HUNDRED THREE PESOS AND EIGHTY-THREE CENTAVOS (Php498,903.83)**, by the **Contractor** for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:


1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum of **FOUR HUNDRED NINETY-EIGHT THOUSAND NINE HUNDRED THREE PESOS AND EIGHTY-THREE CENTAVOS (Php498,903.83)**, or such other sums as may be ascertained, **MARTY G. MANAYOS** agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Bid.


4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.


HON. MELCHOR D. DICLAS, MD.
Provincial Governor
Benguet Province


MARTY G. MANAYOS
Manager/Proprietor
ANITOS CONSTRUCTION

Signed in the Presence of:



REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF LA TRINIDAD)S.S.
PROVINCE OF BENGUET.....)


ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of La Trinidad on this _____ day of APR 06 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **MARTY G. MANAYOS**, Manager/Proprietor, ANITOS CONSTRUCTION, with _____ ID No. _____ and with _____, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and at the place first above-mentioned.

Page No: 79
Doc. No: 7
Book No: 05
Series of 2021.


NOT. MAN LALIGORAO ORCHANGON
Notary Public for the Province of Benguet
Jaro, Benguet, 31, 2022
PTR No. 0783884, 12-09-20; Benguet
ISP No. 04550; 12-10-20; Benguet-Benguet
12-10-20; 12-09-20; 12-10-20



Republic of the Philippines
 PROVINCE OF BENGUET
 La Trinidad
Bids and Awards Committee
(Infrastructure Projects)

BAC - Infrastructure
FILE

EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, FEBRUARY 23, 2021 AT THE BEN PALISPIS HALL, 3RD FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.

PRESENT: ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer
 MR. BRIAN A. CAMHIT, Vice-Chairperson
 MR. ELEAZAR B. CARIAS, Member
 MS. LYDIA K. TICDONEN, Member
 ENGR. FRANCIS N. DITAN, Member
 ATTY. RICHARD S. ANTERO, Member
 ENGR. JERRY L. BOCANOG, Member

Absent: MR. ELEAZAR B. CARIAS, Member

**RESOLUTION RECOMMENDING AWARD
 RESOLUTION NO.02-23-2021d**

A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED RESPONSIVE PRICE QUOTATION (LCRPQ)

WHEREAS, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Request for Quotation of the Six (6) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website (www.benguet.gov.ph) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period from February 2 to February 5, 2021;

WHEREAS, in response to the said advertisement, interested contractors for the projects secured and filed their quotations, hence, participated in the small value procurements;

WHEREAS, after the opening of quotations and evaluation last February 10, 2021, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof **FOUR (4)** projects were recommended for award to the Lowest Calculated Responsive Price Quotation as follows;

Item No. 1

Name of Project	COMPLETION OF MULTI-PURPOSE HALL, DALIPEY, BAKUN
Project Location	BAKUN, BENGUET
Project No.	20032
Source of Fund	PDF CY 2020

Copy
 Furnished:

PGO
 Name:

Signature:

Date: 03/04

PBO
 Name:

Signature:

Date: 03/04

PAccO
 Name:

Signature:

Date: 03/04/2021

PEO
 Name:

Signature:

Date: 3/3/21

PTO
 Name:

Signature:

Date:

Total Project Cost	1,000,000.00			
Project Duration	42 C.D			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
SRBA CONSTRUCTION Proprietor: Ray A. Angluben	Lone Quotation	999,000.21	999,000.21	Responsive

Item No. 2

Name of Project	COMPLETION OF PALANSA PUBLIC COMFORT ROOM, BILA, BOKOD			
Project Location	Bokod, Benguet			
Project No.	16396			
Source of Fund	20% PDF CY 2016			
Total Project Cost	200,000.00			
Project Duration	27 C.D			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
POLO ENGINEERING & CONSTRUCTION Proprietor: Mark M. Polo	Lone Quotation	199,454.51	199,454.51	Responsive

Item No. 3

Name of Project	IMPROVEMENT OF J204 BEKES-DONTOG-SIBUGAN-LUSONG-MAGMAGALING J207 ACCESS ROAD, BUYACAOAN, BUGUIAS, BENGUET			
Project Location	Buguias, Benguet			
Project No.	20078			
Source of Fund	20% PDF CY 2020			
Total Project Cost	1,000,000.00			
Project Duration	64 C.D			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
POTPOTAN GENERAL CONSTRUCTION Proprietor: Loradel P. Lim	Lone Quotation	998,310.56	997,651.05	Responsive (Bid as Evaluated prevails)

Item No. 4

Name of Project	IMPROVEMENT OF THE PROVINCIAL DRRM BUILDING, WANGAL, LA TRINIDAD, BENGUET			
Project Location	La Trinidad, Benguet			

Project No.	LDRRMF 20012			
Source of Fund	LDRRMF TF			
Total Project Cost	500,000.00			
Project Duration	73 C.D			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
ANITOS CONSTRUCTION Proprietor: Marty G. Manayos	Lone Quotation	498,903.83	498,903.83	Responsive

NOW THEREFORE, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to RECOMMEND to the Local Chief Executive, that the aforesaid project be awarded to the Lowest Calculated Responsive Price Quotation as stated above;

RESOLVED FINALLY, to forward this resolution to Hon. MELCHOR D. DICLAS, M.D, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy be furnished to the Provincial Engineer's Office for their further appropriate action and implementation.

DONE, at the Ben Palispis hall, 3rd Floor, Provincial Capitol, La Trinidad, Benguet this 23rd day of February 2021.

Unanimously Approved.


SUNNY G. SACLA
Chairperson- Presiding Officer



BRIAN A. CAMHIT
Vice Chairperson


RICHARD S. ANTERO
Member


JERRY L. BOCANOG
Member

Absent
ELEAZAR B. CARIAS
Member



FRANCIS N. DITAN
Member


LYDIA K. TICDONEN
Member

CERTIFIED:


Ferdinand P. Catores
Chairman-BAC Secretariat

APPROVED:


Melchor D. Diclas, M.D
Provincial Governor

Date of Approval

