



Republic of the Philippines
PROVINCE OF BENGUET
MUNICIPALITY OF TRINIDAD

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

Date: MAY 06 2021

LORADEL P. LIM
Proprietor/ POTPOTAN General Construction
Buyacaoan, Buguias, Benguet

Dear Ms. Lim,

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled: **IMPROVEMENT OF OBANGA BALINTAG-DECKAN FMR (PUA SECTION), BACULONGAN SUR, BUGUIAS**, effective seven (7) calendar days at the time of receipt by the contractor.


Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,


MELCHOR D. DICLAS, M.D.
Provincial Governor

Contract Cost: Php 998,192.98
Source of Fund: 20% PDF CY 2021
Start of Project: MAY 12 2021
Duration: 43.0 C.D.
Target date of Completion: JUN 23 2021
Actual Date of Completion: _____

Authorized Signature:  _____
I acknowledge receipt of this Notice on 05-06-2021.

CONTRACT AGREEMENT

THIS AGREEMENT, made this ___ day of MAY 05 2021 between **HON. MELCHOR D. DICLAS, MD.**, Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "Entity") and **LORADEL P. LIM**, Manager of POTPOTAN GENERAL CONSTRUCTION with officer address at Buyacaoan, Buguias, Benguet, (hereinafter called the "Contractor").

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the project, entitled: **IMPROVEMENT OF OBANGA BALINTAG-DECKAN FMR (PUA SECTION), BACULONGAN SUR, BUGUIAS**, (hereinafter called "the Works") and the Entity has accepted the Bid for **NINE HUNDRED NINETY-EIGHT THOUSAND ONE HUNDRED NINETY-TWO PESOS AND NINETY-EIGHT CENTAVOS (Php998,192.98)**, by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:


1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of contract;
 - v. Supplemental or Bid Bulletins, if any;
- b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**


3. In consideration for the sum **NINE HUNDRED NINETY-EIGHT THOUSAND ONE HUNDRED NINETY-TWO PESOS AND NINETY-EIGHT CENTAVOS (Php998,192.98)**, or such other sums as may be ascertained, **LORADEL P. LIM** agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Bid.



4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.


HON. MELCHOR D. DICLAS, MD.
Provincial Governor
Benguet Province


LORADEL P. LIM
Manager/Proprietor
POTPOTAN GENERAL CONSTRUCTION

Signed in the Presence of:

REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF LA TRINIDAD)S.S.
PROVINCE OF BENGUET.....)


ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of La Trinidad on this ____ day of MAY 05 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **LORADEL P. LIM**, Manager/Proprietor, POTPOTAN GENERAL CONSTRUCTION, with Tax Income Number (TIN) 305-442-062-000 and with Community Tax Certificate No. 09243283, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and at the place first above-mentioned.

Doc. No: 299;
Page No: 57;
Book No: IX;
Series of 2021.


JESSICA [Signature]
Notary Public
Elected December 31, 20
R.O. No. 0097376-21-2016
PTR No. 00259181-4-21 Benguet
TIN No. 495-472-448-000



Republic of the Philippines
 PROVINCE OF BENGUET
 La Trinidad
 Bids and Awards Committee
 (Infrastructure Projects)

FILE COPY



EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, MARCH 26, 2021 AT THE BEN PALISPIS HALL, 3RD FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.

PRESENT: ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer
 MR. ELEAZAR B. CARIAS, Member
 ENGR. FRANCIS N. DITAN, Member
 ATTY. RICHARD S. ANTERO, Member
 ENGR. JERRY L. BOCANOG, Member

Absent: MR. BRIAN A. CAMHIT, Vice-Chairperson
 MS. LYDIA K. TICDONEN, Member



Copy
 Furnished:

PBO
 Name:

Signature: *[Signature]*

Date: *04-21*

**RESOLUTION RECOMMENDING AWARD
 RESOLUTION NO.03-26-2021a**

A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED RESPONSIVE PRICE QUOTATION (LCRPQ)

WHEREAS, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Request for Quotation of the Twelve (12) projects to be procured under Negotiated Procurement-Small Value Procurement (NP-SVP) in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website (www.benguet.gov.ph) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period from March 2, 2021 to March 9, 2021;

WHEREAS, in response to the said advertisement, interested contractors for the projects secured and filed their quotations, hence, participated in the Negotiated Procurement-Small Value Procurements;

WHEREAS, after the opening of quotations and evaluation last March 9, 2021, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof **three (3)** projects were recommended for award to the Lowest Calculated Responsive Price Quotation as follows;

Item No. 1

Name of Project	IMPROVEMENT OF LANAS-TABA-AO NATAEG FMR, LOO, BUGUIAS			
Project Location	Buguias, Benguet			
Project No.	21110			
Source of Fund	20% PDF CY 2021			
Total Project Cost	1,000,000.00			
Project Duration	34 C.D			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks

PBO
 Name: *[Signature]*
 Signature
 Date: *4/21*

PAccO
 Name: *[Signature]*
 Signature
 Date:

PEO
 Name:
 Signature:

Date:
 PTO
 Name: *[Signature]*
 Signature:

Date:

TANGAYAB CONSTRUCTION SERVICES Proprietor: Danford D. Amos	1 st LCQ	996,105.12	995,105.10	Responsive (Price Quotation as Evaluated prevails)
Two M Construction & Engineering Services	2 nd LCQ	999,536.65	999,536.65	-

Item No. 2

Name of Project	IMPROVEMENT OF OBANGA BALINTAG-DECKAN FMR (PUA SECTION) BACULONGAN SUR, BUGUIAS			
Project Location	Buguias, Benguet			
Project No.	21097			
Source of Fund	20% PDF CY 2021			
Total Project Cost	1,000,000.00			
Project Duration	43 C.D			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
POTPOTAN GENERAL CONSTRUCTION Proprietor: Loradel Lim	Lone Quotation	998,192.99	998,192.98	Responsive (Price Quotation as Evaluated prevails)

Item No. 3


Name of Project	IMPROVEMENT OF KIBUNGAN VILLAGE COMMUNITY ROAD, PUGUIS, LA TRINIDAD			
Project Location	La Trinidad, Benguet			
Project No.	21132			
Source of Fund	20% PDF CY 2021			
Total Project Cost	1,000,000.00			
Project Duration	48 C.D			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
NORJOHN CONSTRUCTION Proprietor: Johnwil B. Calpase	Lone Quotation	997,876.65	997,885.83	Responsive (Price Quotation as Read prevails)

NOW THEREFORE, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the aforesaid project be awarded to the Lowest Calculated Responsive Price Quotation as stated above;

RESOLVED FINALLY, to forward this resolution to Hon. **MELCHOR D. DICLAS, M.D.**, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy be furnished to the Provincial Engineer's Office for their further appropriate action and implementation.

DONE, at the Ben Palispis Hall, 3rd Floor, Provincial Capitol, La Trinidad, Benguet this 26th day of March 2021.

Unanimously Approved.


SUNNY G. SACLA
Chairperson- Presiding Officer


RICHARD S. ANTERO
Member


ELEAZAR B. CARIAS
Member

Absent
LYDIA K. TICDONEN
Member

Absent
BRIAN A. CAMHIT
Vice Chairperson


JERRY L. BOCANOG
Member


FRANCIS N. DITAN
Member

CERTIFIED:


FERDINAND P. CATORES
Chairman-BAC Secretariat

APPROVED:


MELCHOR D. DICLAS, M.D
Provincial Governor

Date of Approval