



Republic of the Philippines  
PROVINCE OF BENGUET  
MUNICIPALITY OF TRINIDAD

**OFFICE OF THE GOVERNOR**

**NOTICE TO PROCEED**

Date: JUN 11 2021

**DELIZO FRANK C. CARPIO SR.**  
Manager/KANKALOI Construction  
No. 203 Balangabang, Bineng, La Trinidad, Benguet

**Dear Mr. Carpio,**

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled: **IMPROVEMENT OF TUANGAN TO LANAS ROAD, BAGU, BAKUN**, effective seven (7) calendar days at the time of receipt by the contractor.

Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,

**MELCHOR D. DICLAS, M.D.**  
Provincial Governor

Contract Cost: Php497,917.03  
Source of Fund: 20% PDF CY 2021  
Start of Project: JUN 17 2021  
Duration: 77.0 C.D.  
Target date of Completion: SEP 01 2021  
Actual Date of Completion: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_ JUNE 11, 2021  
I acknowledge receipt of this Notice on JUNE 11, 2021

## CONTRACT AGREEMENT

THIS AGREEMENT, made this \_\_\_\_ day of JUN 11 2021 between **HON. MELCHOR D. DICLAS, MD.**, Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "Entity") and **DELIZO FRANK C. CARPIO SR.**, Manager of KANKALOI CONSTRUCTION with officer address at No. 203 Balangabang, Bineng, La Trinidad, Benguet, (hereinafter called the "Contractor").

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the project, entitled: **IMPROVEMENT OF TUANGAN TO LANAS ROAD, BAGU, BAKUN**, (hereinafter called "the Works") and the Entity has accepted the Quotation for **FOUR HUNDRED NINETY-SEVEN THOUSAND NINE HUNDRED SEVENTEEN PESOS AND THREE CENTAVOS (Php497,917.03)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
  - i. Drawings/Plans;
  - ii. Specifications;
  - iii. Bill of Quantities;
  - iv. General and Special Conditions of contract;
  - v. Supplemental or Bid Bulletins, if any;
- b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum **FOUR HUNDRED NINETY-SEVEN THOUSAND NINE HUNDRED SEVENTEEN PESOS AND THREE CENTAVOS (Php497,917.03)** or such other sums as may be ascertained, **DELIZO FRANK C. CARPIO SR.**, agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Quotation

PL

4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

**IN WITNESS** whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.

  
**HON. MELCHOR D. DICLAS, MD.**  
Provincial Governor  
Benguet Province

  
**DELIZO FRANK C. CARPIO SR.**  
Manager/Proprietor  
KANKALOI CONSTRUCTION

Signed in the Presence of:

REPUBLIC OF THE PHILIPPINES )  
MUNICIPALITY OF LA TRINIDAD )S.S.  
PROVINCE OF BENGUET.....)


#### ACKNOWLEDGMENT

**BEFORE ME**, a Notary Public for and in the Province of Benguet and in the Municipality of La Trinidad on this \_\_\_\_\_ day of JUN 11 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **DELIZO FRANK C. CARPIO SR.**, Manager/Proprietor, KANKALOI CONSTRUCTION, with Tax Income Number (TIN) 147-241-687-000 and with \_\_\_\_\_, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

**WITNESS MY HAND AND SEAL** on the date and at the place first above-mentioned.

Doc. No: 223  
Page No: 40  
Book No: 17  
Series of 2021.

  
**REY JOHN L. LODIAS**  
Notary Public-Province of Benguet  
PTR No. 6868071/January 05, 2021/TIN 764-015-770-000  
IBP Member No. 04615/Baguio-Benguet  
NPPC No. 20J-NC-0506/Until December 31, 2021  
Roll No. 75186/Page No. 238, Book No. XXXII/July 22, 2020  
JC 205 Km 5 Pico, La Trinidad Benguet, 2601



Republic of the Philippines  
 PROVINCE OF BENGUET  
 La Trinidad  
**Bids and Awards Committee**  
*(Infrastructure Projects)*

BAC-Infrastructure  
**FILE**

**EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, APRIL 6, 2021 AT THE BEN PALISPIS HALL, 3<sup>RD</sup> FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.**

Copy  
 Furnished:

**PRESENT:** **ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer**  
**ENGR. JERRY L. BOCANOG, Member**  
**MR. ELEAZAR B. CARIAS, Member**  
**MS. LYDIA K. TICDONEN, Member**  
**ENGR. FRANCIS N. DITAN, Member**

PGO  
 Name:

Signature  
 Date: 04-28

**Absent:** **MR. BRIAN A. CAMHIT, Vice-Chairperson**  
**ATTY. RICHARD S. ANTERO, Member**

**RESOLUTION RECOMMENDING AWARD**  
**RESOLUTION NO.04-06-2021f**

PBO  
 Name:

Signature  
 Date: APR 28 2021

**A RESOLUTION RECOMMENDING THE AWARD OF THE PROJECT: IMPROVEMENT OF TUANGAN TO LANAS ROAD, BAGU, BAKUN, BENGUET**

**WHEREAS**, the BAC-Infra has deliberated on the motion for reconsideration of Kankaloi Construction on their post disqualified quotation for the project: **IMPROVEMENT OF TUANGAN TO LANAS ROAD, BAGU, BAKUN, BENGUET** and had found the same to be meritorious, as embodied in the BAC-Infra Resolution No.04-06-2021d;

**WHEREAS**, the motion being meritorious, the quotation of Kankaloi Construction is hereby found to be responsive;

**NOW THEREFORE**, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the aforesaid project be awarded to, **KANKALOI CONSTRUCTION**, Lone Quotation, who offered the Lowest Calculated Responsive Price Quotation (LCRPQ) as follows;

|                  |   |
|------------------|---|
| Name Of Project  | <b>IMPROVEMENT OF TUANGAN TO LANAS ROAD, BAGU, BAKUN, BENGUET</b> |
| Location         | Bakun, Benguet  |
| Project No.      | 21072   |
| Source Of Fund   | 20% PDF CY 2021   |
| ABC              | 500,000.00  |
| Project Duration | 77 C.D  |

PAccO  
 Name: APR 28 2021  
 Signature  
 Date:

PEO  
 Name:

Signature: 4-28-2021  
 Date:

PTO  
 Name:

Signature:


Date:

| BIDDER   | Rank           | Quotation As Read | Quotation As Evaluated | Remarks    |
|--|----------------|-------------------|------------------------|------------|
| <b>KANKALOI CONSTRUCTION</b><br>Proprietor:<br><b>Delizo Frank C. Carpio</b> | Lone Quotation | 497,917.04        | 497,917.03             | Responsive |

**RESOLVED FINALLY**, to forward this resolution to Hon. **MELCHOR D. DICLAS, M.D.**, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy be furnished to the Provincial Engineer's Office for their further appropriate action and implementation.

**DONE**, at the Ben Palispis Hall, 3<sup>rd</sup> Floor, Provincial Capitol, La Trinidad, Benguet this 6<sup>th</sup> day of April 2021.

Unanimously Approved.

  
**SUNNY G. SACLA**  
Chairperson-Presiding Officer

*Absent*  
**BRIAN A. CAMHIT**  
Vice Chairperson

*Absent*  
**RICHARD S. ANTERO**  
Member

  
**JERRY L. BOCANOG**  
Member

  
**ELEAZAR B. CARIAS**  
Member


  
**FRANCIS N. DITAN**  
Member

  
**LYDIA K. TICDONEN**  
Member

**CERTIFIED:**

  
**FERDINAND P. CATORES**  
Chairman-BAC Secretariat

**APPROVED**

  
**MELCHOR D. DICLAS, M.D**  
Provincial Governor

\_\_\_\_\_  
Date of Approval