



Republic of the Philippines
PROVINCE OF BENGUET
MUNICIPALITY OF TRINIDAD

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

Date: JUN 29 2021

RONNIE A. MALICDAN
Manager/ GRACERON Construction
125 Bagto, Ucab, Itogon, Benguet


Dear Mr. Malicdan,

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled: **CONSTRUCTION OF UPPER TRAM CDC, UCAB, ITOGON, BENGUET**, effective seven (7) calendar days at the time of receipt by the contractor.


Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,


MELCHOR D. DICLAS, M.D.
Provincial Governor

Contract Cost: PhP1,186,981.16
Source of Fund: SB No. 1, 2017
Start of Project: JUL 06 2021
Duration: 117.0 C.D.
Target date of Completion: OCT 30 2021
Actual Date of Completion: _____

Authorized Signature: 
I acknowledge receipt of this Notice on JUNE 30, 2021.

CONTRACT AGREEMENT


THIS AGREEMENT, made this ____ day of April 29 2021 between HON. MELCHOR D. DICLAS, MD., Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "Entity") and RONNIE A. MALICDAN, Manager of GRACERON Construction with officer address at 125 Bagto, Ucab, Itogon, Benguet (hereinafter called the "Contractor").

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the project, entitled: CONSTRUCTION OF UPPER TRAM CDC, UCAB, ITOGON, BENGUET, (hereinafter called "the Works") and the Entity has accepted the Bid for ONE MILLION ONE HUNDRED EIGHTY-SIX THOUSAND NINE HUNDRED EIGHTY-ONE PESOS AND SIXTEEN CENTAVOS (PHP1,186,981.16), by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:


1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum of ONE MILLION ONE HUNDRED EIGHTY-SIX THOUSAND NINE HUNDRED EIGHTY-ONE PESOS AND SIXTEEN CENTAVOS (PHP1,186,981.16), or such other sums as may be ascertained, RONNIE A. MALICDAN agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Bid.



4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.


HON. MELCHOR D. DICLAS, MD.
Provincial Governor
Benguet Province


RONNIE A. MALICDAN
Manager/Proprietor
GRACERON Construction

Signed in the Presence of:

REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF **BAGUIO CITY** (S.S.)
PROVINCE OF BENGUET.....)


ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of **BAGUIO CITY** on this ____ day of JUN 29 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **RONNIE A. MALICDAN**, Manager/Proprietor, GRACERON CONSTRUCTION, with Tax Income Number (TIN) 922-218-910 and with Community Tax Certificate No. 09252407, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and at the place first above-mentioned.

Doc. No: 119
Page No: 24
Book No: 31
Series of 2021.


MANY SINGAMIOTEN
Notary Public in Baguio City
N.A. 74-NC-20-R
Until 31 December 2021
PTR.No. 4804499; 11-24-2020; B.C.
IBP No. 006627; 12-21-2020; B.C.
Roll No. 57342; 05-05-2009; Manila
MCLE Compliance No. VI-0007607; 18 April 2018
Valid until 14 April 2022
Sacred Heart Building, Diego Silang Street, Baguio City
Philippines



Republic of the Philippines
PROVINCE OF BENGUET
La Trinidad

Bids and Awards Committee
(Infrastructure Projects)

EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, MAY 11, 2021 AT THE PLO CONFERENCE HALL, 3RD FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.

PRESENT: ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer
ATTY. RICHARD S. ANTERO, Member
ENGR. JERRY L. BOCANOG, Member
ENGR. FRANCIS N. DITAN, Member
MS. LYDIA K. TICDONEN, Member
MR. ELEAZAR B. CARIAS, Member

Absent: MR. BRIAN A. CAMHIT, Vice-Chairperson

RESOLUTION RECOMMENDING AWARD
RESOLUTION NO. 05-11-2021

A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED RESPONSIVE BID (LCRB)

WHEREAS, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Invitation to Bid of the Twelve (12) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website (www.benguet.gov.ph) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period of March 5, 2021 - March 12, 2021;

WHEREAS, in response to the said advertisement, interested bidders for the projects bought and filed their bid documents, hence, participated in the Bidding;

WHEREAS, after the opening of bids and bid evaluation last March 30, 2021, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof **FOUR (4)** projects recommended for award to the Lowest Calculated Responsive Bid as follows;

Item no. 1

Name of Project	Construction of Drainage Canal, Bakong, Poblacion, Bakun				
Project Location	Bakun, Benguet				
Project No.	21041				
Source of Fund	20% PDF CY 2021				
Total Project Cost	P2,000,000.00				
Duration	84 C.D				
	BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
	SRBA General Construction	Lone Bidder	1,998,602.93	1,998,602.93	Responsive
	Proprietor:				
	Ray A. Angluben				

Item no. 2

Name of Project	Improvement of Kayapa-Bulisay to Beyeng FMR Kayapa, Bakun, Benguet			
Project Location	Bakun, Benguet			
Project No.	19032			
Source of Fund	20% PDF CY 2019			
Total Project Cost	P3,000,000.00			
Duration	128 C.D			

BAC -Infra Res. No. 05-11-2021

Page 1 of 3

Copy
Furnished:

PGO
Name:

Signature

Date: MAY 18 2021

PBO
Name:

Signature

Date:

MAY 2021

PAEO
Name:

Signature

Date:

PEO
Name:

Signature

Date:

PTO
Name:

Signature:

Date:

5/14/21

BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
Reasons Construction and Supplies Proprietor: Epie G. Abalos	Lone Bidder	2,999,999.00	2,999,999.00	Responsive

Item no. 3

Name of Project	Construction of Upper Tram CDC, Ucab, Itogon, Benguet			
Project Location	Itogon, Benguet			
Project No.	GF 2017 - 10G			
Source of Fund	SB NO. 1 2017 GF			
Total Project Cost	P1,200,000.00			
Duration	117 C.D			
BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
Graceron Construction Proprietor: Ronnie A. Malicdan	Lone Bidder	1,197,495.70	1,186,981.16	Responsive (Bid as evaluated prevails)

Item no. 4


Name of Project	Improvement of Legislative Building			
Project Location	Capitol Compound, Poblacion, La Trinidad, Benguet			
Project No.	GF CY 2018-13			
Source of Fund	GF CY 2018			
Total Project Cost	P5,000,000.00			
Duration	259 C.D			
BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
Right Anchor Construction Proprietor: Mino P. Calgo	Lone Bidder	4,998,106.48	4,998,094.06	Responsive (Bid as evaluated prevails)

NOW THEREFORE, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the aforesaid project be awarded to bidder who offered the Lowest Calculated Responsive Bid (LCRB) as stated above;

RESOLVED FINALLY, to forward this resolution to Hon. **MELCHOR D. DICLAS, M.D**, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy furnished to the Provincial Engineer's Office for their further appropriate action and implementation.

DONE, at the PLO Conference Hall, 3rd Floor, Provincial Capitol, La Trinidad, Benguet this 11th day of May, 2021.

Unanimously Approved.


SUNNY G. SACLA
Chairperson-Presiding Officer


Absent
BRIAN A. CAMHIT
Vice Chairperson



RICHARD S. ANTERO
Member



JERRY L. BOCANOG
Member



ELEAZAR B. CARIÁS
Member




FRANCIS N. DITAN
Member




LYDIA K. TICDONEN
Member

CERTIFIED:



FERDINAND P. CATORES
Chairman BAC Secretariat

APPROVED:



MELCHOR D. DICLAS, M.D
Provincial Governor

Date of Approval