



162  
Republic of the Philippines  
PROVINCE OF BENGUET  
MUNICIPALITY OF TRINIDAD

**OFFICE OF THE GOVERNOR**

**NOTICE TO PROCEED**

Date: JUN 02 2021

**MARCOS P. BAKOY**  
Manager/ BABECOR Builders  
Ampucao, Itogon, Benguet


Dear Mr. Bakoy,

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled: **IMPROVEMENT ALONG BAGUIO-BALATOC-ITOGON PROVINCIAL ROAD (SINKHOLE), ITOGON, BENGUET**, effective seven (7) calendar days at the time of receipt by the contractor.


Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,

  
**MELCHOR D. DICLAS, M.D.**  
Provincial Governor

Contract Cost: Php3,289,030.36  
Source of Fund: LDRRME TRUST FUND  
Start of Project: JUN 08 2021  
Duration: 107 C. D.  
Target date of Completion: SEP 22 2021  
Actual Date of Completion: \_\_\_\_\_

Authorized Signature:   
I acknowledge receipt of this Notice on June 2, 2021.



Republic of the Philippine  
**PROVINCE OF BENGUET**  
 La Trinidad  
**Bids and Awards Committee**  
*(Infrastructure Projects)*

BAC-Infrastructure  
**FILE**

**EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, JANUARY 29, 2021 AT THE I.T CONFERENCE ROOM, 3<sup>RD</sup> FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.**

Copy  
 Furnished:

**PRESENT: ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer**  
**ATTY. RICHARD S. ANTERO, Member**  
**MR. ELEAZAR B. CARIAS, Member**  
**ENGR. JERRY L. BOCANOG, Member**  
**MS. LYDIA K. TICDONEN, Member**  
**ENGR. FRANCIS N. DITAN, Member**

PGO  
 Name:

Signature: *[Signature]*

Date: 2/4

**Absent: MR. BRIAN A. CAMHIT, Vice-Chairperson**

PBO  
 Name:

Signature: *[Signature]*

Date: 2/4

**RESOLUTION RECOMMENDING AWARD**  
**RESOLUTION NO. 01-29-2021a**

**A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED RESPONSIVE BID (LCRB)**

PAccO  
 Name: *[Signature]*

Signature: *[Signature]*

Date: 02/04/2021

**WHEREAS**, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Invitation to Bid of the eighteen (18) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website ([www.benguet.gov.ph](http://www.benguet.gov.ph)) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period of November 20, 2020 to November 27, 2020;

PEO  
 Name: *[Signature]*

Signature: *[Signature]*

Date: 2/4

**WHEREAS**, in response to the said advertisement, interested bidders for the projects bought and filed their bid documents, hence, participated in the bidding;

PTO  
 Name:

Signature: *[Signature]*

Date: 2/4

**WHEREAS**, after the opening of bids and bid evaluation last December 10, 2020, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof **TWO (2)** projects were recommended for award to the Lowest Calculated Responsive Bidder as follows;

**Item No. 1**

|                  |  |
|------------------|--|
| Name of Project  | <b>IMPROVEMENT OF SIMPA FMR, AMPUCAO, ITOGON</b> |
| Project Location | <b>Ampucao, Itogon, Benguet</b>                  |

*[Handwritten signatures and initials]*



|  |                     |                    |                         |   |
|--|---------------------|--------------------|-------------------------|---|
| Project No.  | 20089               |                    |                         |   |
| Source of Fund   | 20% PDF CY 2020     |                    |                         |   |
| Total Project Cost   | 2,000,000.00        |                    |                         |   |
| BIDDER   | Rank                | Bid Amount As Read | Bid Amount As Evaluated | Remarks                                       |
| <b>BABECOR BUILDERS</b><br>Proprietor:<br><b>Marcos P. Bacoy</b> | 2 <sup>nd</sup> LCB | 1,954,039.25       | 1,953,843.77            | Responsive (Bid amount as evaluated prevails) |
| <b>BOYET BUILDERS</b>  | 1 <sup>st</sup> LCB | 1,995,916.82       | 1,846,223.06            | Non-responsive                                |

**Item No. 2**

|  |  |                    |                         |  |
|--|--|--------------------|-------------------------|--|
| Name of Project  | <b>IMPROVEMENT ALONG BAGUIO-BALATOC-ITOGON PROVINCIAL ROAD (SINKHOLE) VIRAC, ITOGON, BENGUET</b> |                    |                         |  |
| Project Location   | Upper Tram, Ucab, Itogon, Benguet  |                    |                         |  |
| Project No.  | LDRRMF 2019-10-01  |                    |                         |  |
| Source of Fund   | LDRRMF-CCO GENERAL FUND  |                    |                         |  |
| Total Project Cost   | 3,300,000.00   |                    |                         |  |
| BIDDER   | Rank   | Bid Amount As Read | Bid Amount As Evaluated | Remarks                                  |
| <b>BABECOR BUILDERS</b><br>Proprietor:<br><b>Marcos P. Bacoy</b> | 2 <sup>nd</sup> LCB  | 3,289,030.36       | 3,289,240.23            | Responsive (Bid amount as Read prevails) |
| <b>BOYET BUILDERS</b>  | 1 <sup>st</sup> LCB  | 3,296,140.44       | 3,048,929.91            | Non-responsive                           |

**NOW THEREFORE, WE,** the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the aforesaid project be awarded to the Lowest Calculated Responsive Bidder as stated above;

**RESOLVED FINALLY,** to forward this resolution to Hon. **MELCHOR D. DICLAS, M.D,** Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy be furnished to the Provincial Engineer's Office for their further appropriate action and implementation.

**DONE**, at the I.T Conference Room, 3<sup>rd</sup> Floor, Provincial Capitol, La Trinidad, Benguet this 29<sup>th</sup> day of January 2021.


Unanimously Approved.

  
**SUNNY G. SACLA**  
Chairperson-Presiding Officer

*Absent*  
**BRIAN A. CAMHIT**  
Vice Chairperson

  
**RICHARD S. ANTERO**  
Member

  
**JERRY L. BOCANOG**  
Member

  
**ELEAZAR B. CARIAS**  
Member

  
**FRANCIS N. DITAO**  
Member

  
**LYDIA K. TICDONEN**  
Member

**CERTIFIED:**

  
**FERDINAND P. CATORES**  
Chairman-BAC Secretariat

**APPROVED:**

  
**MELCHOR D. DICLAS, M.D**  
Provincial Governor

---

Date of Approval



## CONTRACT AGREEMENT

THIS AGREEMENT, made this \_\_\_\_ day of JUN 01 2021 between **HON. MELCHOR D. DICLAS, MD.**, Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "**Entity**") and **MARCOS P. BAKOY**, Manager of BABECOR Builders with officer address at Ampucao, Itogon, Benguet, (hereinafter called the "**Contractor**").

WHEREAS, the **ENTITY** is desirous that the **CONTRACTOR** executes the project, entitled: **IMPROVEMENT ALONG BAGUIO-BALATOC-ITOGON PROVINCIAL ROAD (SINKHOLE), ITOGON, BENGUET**, (hereinafter called "the **Works**") and the **Entity** has accepted the Bid for of **THREE MILLION TWO HUNDRED EIGHTY-NINE THOUSAND THIRTY PESOS AND THIRTY-SIX CENTAVOS (Php3,289,030.36)** by the **Contractor** for the execution and completion of such Works and the remedying of any defects therein.

### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
  - i. Drawings/Plans;
  - ii. Specifications;
  - iii. Bill of Quantities;
  - iv. General and Special Conditions of contract;
  - v. Supplemental or Bid Bulletins, if any;
- b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
  - d. Notice of Award of Contract and the Bidder's conforme thereto; and
  - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum of **THREE MILLION TWO HUNDRED EIGHTY-NINE THOUSAND THIRTY PESOS AND THIRTY-SIX CENTAVOS (Php3,289,030.36)** or such other sums as may be ascertained, **MARCOS P. BAKOY** agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Bid.

4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

**IN WITNESS** whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.

  
**HON. MELCHOR D. DICLAS, MD.**  
Provincial Governor  
Benguet Province

  
**MARCOS P. BAKOY**  
Manager/Proprietor  
BABECOR Builders

Signed in the Presence of:

REPUBLIC OF THE PHILIPPINES )  
MUNICIPALITY OF LA TRINIDAD )S.S.  
PROVINCE OF BENGUET.....)


#### ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of La Trinidad on this \_\_\_\_ day of JUN 01 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **MARCOS P. BAKOY**, Manager/Proprietor, BABECOR Builders, with \_\_\_\_\_ ID No. \_\_\_\_\_ and with \_\_\_\_\_, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

**WITNESS MY HAND AND SEAL** on the date and at the place first above-mentioned.

Page No: 217;  
Doc. No: 45;  
Book No: XII;  
Series of 2021.

  
**MILLER E. QUINTIN, JR.**  
Notary Public for the Province Benguet  
Until December 31, 2022  
NP Case No. L-NC-0526  
Roll No. 49304 (BP No. 013151)  
PTR No. 6489000 (BP No. 013151), BACLE VI-0007989  
Quintin Law Office, 1st Floor S.J. Bulosao Bldg.  
Km.4, Pico, La Trinidad, Benguet, Philippines