



Republic of the Philippines
PROVINCE OF BENGUET
MUNICIPALITY OF TRINIDAD

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

Date: JUN 25 2021

MARWIN XANN C. CABADING

Proprietor/ MXC Construction
PA 006 Upper Wangal, La Trinidad, Benguet

Dear Mr. Cabading,

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled: **IMPROVEMENT OF TODJACAP-BEKES-BALANGABANG-SINGAPAYEW ACCESS ROAD, DUACAN, KABAYAN**, effective seven (7) calendar days at the time of receipt by the contractor.


Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,


MELCHOR D. DICLAS, M.D.
Provincial Governor

Contract Cost: **Php3,992,465.93**
Source of Fund: **20% PDF CY 2021**
Start of Project: JUL 01 2021
Duration: **34.0 C.D.** AUG 04 2021
Target date of Completion: _____
Actual Date of Completion: _____

Authorized Signature:  _____
I acknowledge receipt of this Notice on CG/25/2021.

CONTRACT AGREEMENT

THIS AGREEMENT, made this ____ day of JUN 25 2021 between **HON. MELCHOR D. DICLAS, MD.**, Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "Entity") and **MARWIN XANN C. CABADING**, Manager of MXC CONSTRUCTION with officer address at PA 006 Upper Wangal, La Trinidad, Benguet, (hereinafter called the "Contractor").

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the project, entitled: **IMPROVEMENT OF TODJACAP-BEKES-BALANGABANG-SINGAPAYEW ACCESS ROAD, DUACAN, KABAYAN**, (hereinafter called "the Works") and the Entity has accepted the Bid for **THREE MILLION NINE HUNDRED NINETY-TWO THOUSAND FOUR HUNDRED SIXTY-FIVE PESOS AND NINETY-THREE CENTAVOS (Php3,992,465.93)**, by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of contract;
 - v. Supplemental or Bid Bulletins, if any;
- b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;


Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **THREE MILLION NINE HUNDRED NINETY-TWO THOUSAND FOUR HUNDRED SIXTY-FIVE PESOS AND NINETY-THREE CENTAVOS (Php3,992,465.93)**, or such other sums as may be ascertained **MARWIN XANN C. CABADING** agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Bid.

4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.


HON. MELCHOR D. DICLAS, MD.
Provincial Governor
Benguet Province


MARWIN XANN C. CABADING
Manager/Proprietor
MXC CONSTRUCTION

Signed in the Presence of:

REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF LA TRINIDAD)S.S.
PROVINCE OF BENGUET.....)

ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of La Trinidad on this _____ day of JUN 23 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **MARWIN XANN C. CABADING**, Manager/Proprietor, MXC CONSTRUCTION, with Tax Income Number (TIN) 206-710-345 and with Community Tax Certificate No. 17670258, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and at the place first above-mentioned.

Doc. No: 221
Page No: 46
Book No: 55
Series of 2021.



MATHEW L. DATI
NOTARY PUBLIC
UNTIL DECEMBER 31, 2022
ROLL NO. 50531, 05-04-05, MANILA
PTR NO. 6568032, 1-04-21, BENGUET
IBP LIFE NO. 955216, 04-15-2014
BAGUIO - BENGUET CHAPTER



Bids and Awards Committee
(Infrastructure Projects)

EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, APRIL 13, 2021 AT THE BEN PALISPIS HALL, 3RD FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.

PRESENT: ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer
MR. BRIAN A. CAMHIT, Vice-Chairperson
ATTY. RICHARD S. ANTERO, Member
ENGR. JERRY L. BOCANOG, Member
ENGR. FRANCIS N. DITAN, Member
MS. LYDIA K. TICDONEN, Member
MR. ELEAZAR B. CARIAS, Member

**BAC - Infrastructure
FILE**

Copy
Furnished:

PGO
Name:

Signature

Date:

**RESOLUTION RECOMMENDING AWARD
RESOLUTION NO. 04-13-2021a**

A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED RESPONSIVE BID (LCRB)

PBO
Name:

Signature

Date:

WHEREAS, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Invitation to Bid of the ten (10) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website (www.benguet.gov.ph) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period of February 27, 2021 - March 5, 2021;

WHEREAS, in response to the said advertisement, interested bidders for the projects bought and filed their bid documents, hence, participated in the Bidding;

WHEREAS, after the opening of bids and bid evaluation last March 23, 2021, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof **TWO (2)** projects recommended for award to the Lowest Calculated Responsive Bid as follows;

PAC
Name:

Signature

Date:

Item no. 1

Name of Project	Improvement of Bangao Elementary School Ground, Bangao, Buguias				
Project Location	Buguias, Benguet				
Project No.	SEF 21005				
Source of Fund	SEF CY 2021				
Total Project Cost	P1,500,000.00				
Project Duration	66 C.D				
	BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
	SEPJR Construction & Supplies Trading Proprietor: Thomas Palileng Jr.	Lone Bidder	1,494,943.03	1,493,630.82	Responsive (Bid As Evaluated prevails)

PEO
Name:

Signature

Date:

PTO
Name:

Signature:

Date:

Item no. 2

Name of Project	Improvement of Todjacap-Bekes-Balangabang -Singapayew Access Road, Duacan, Kabayan			
Project Location	Kabayan, Benguet			
Project No.	21124			
Source of Fund	20% PDF CY 2021			


Total Project Cost	P4,000,000.00			
Project Duration	34 C.D			
BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
MXC Construction Proprietor: Marwin Xann C. Cabading	Lone Bidder	3,994,540.72	3,992,465.93	Responsive (Bid As Evaluated prevails)

NOW THEREFORE, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the aforesaid project be awarded to bidder who offered the Lowest Calculated Responsive Bid (LCRB) as stated above;


RESOLVED FINALLY, to forward this resolution to Hon. **MELCHOR D. DICLAS, M.D**, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy furnished to the Provincial Engineer's Office for their further appropriate action and implementation.


DONE, at the Ben Palispis Hall, 3rd Floor, Provincial Capitol, La Trinidad, Benguet this 13th day of April, 2021.

Unanimously Approved.



SUNNY G. SACLA
Chairperson- Presiding Officer


BRIAN A. CAMHIT
Vice Chairperson


RICHARD S. ANTERO
Member


JERRY L. BOCANOG
Member


ELEAZAR B. CARIAS
Member



FRANCIS N. DITAN
Member


LYDIA K. TICDONEN
Member

CERTIFIED:


JOSEPH R. GAYAMAN
Chairman BAC Secretariat

APPROVED:


MELCHOR D. DICLAS, M.D
Provincial Governor

Date of Approval