



Republic of the Philippines
PROVINCE OF BENGUET
MUNICIPALITY OF TRINIDAD

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

Date: JUN 07 2021

MINO P. CALGO

Manager/RIGHT ANCHOR Construction
Acop, Caponga, Tublay, Benguet

Dear Mr. Calgo,

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled: **CONSTRUCTION OF CANAL AT KAPANGAN NATIONAL HIGH SCHOOL, CENTRAL, KAPANGAN** located at Kapangan, Benguet, effective seven (7) calendar days at the time of receipt by the contractor.

Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,


MELCHOR D. DICLAS, M.D.
Provincial Governor

Contract Cost: **Php954,983.18**
Source of Fund: **PPMP SEF CY 2020**
Start of Project: JUN 13 2021
Duration: **69 C.D.**
Target date of Completion: AUG 20 2021
Actual Date of Completion: _____

Authorized Signature: 
I acknowledge receipt of this Notice on 6/7/21.

CONTRACT AGREEMENT

THIS AGREEMENT, made this 7th day of JUNE, 2021 between **HON. MELCHOR D. DICLAS, MD.**, Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "Entity") and **MINO P. CALGO**, Manager of RIGHT ANCHOR Construction with officer address at Acop, Caponga, Tublay, Benguet, (hereinafter called the "Contractor").

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the project, entitled: **CONSTRUCTION OF CANAL AT KAPANGAN NATIONAL HIGH SCHOOL, CENTRAL, KAPANGAN** located at Kapangan, Benguet, (hereinafter called "the Works") and the Entity has accepted the Bid for **NINE HUNDRED FIFTY-FOUR THOUSAND NINE HUNDRED EIGHTY-THREE PESOS AND EIGHTEEN CENTAVOS (Php954,983.18)**, by the Contractor for the execution and completion of such Works and the remedying of any defects therein.


NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum **NINE HUNDRED FIFTY-FOUR THOUSAND NINE HUNDRED EIGHTY-THREE PESOS AND EIGHTEEN CENTAVOS (Php954,983.18)**, or such other sums as may be ascertained, **MINO P. CALGO**, agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Bid.

4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.


HON. MELCHOR D. DICLAS, MD.
Provincial Governor
Benguet Province


MINO P. CALGO
Manager/Proprietor
RIGHT ANCHOR Construction

Signed in the Presence of:

REPUBLIC OF THE PHILIPPINES)
CITY OF BAGUIO)S.S.
PROVINCE OF BENGUET.....)

ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the CITY OF BAGUIO I on this ____ day of JUN 07 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **MINO P. CALGO**, Manager/Proprietor, RIGHT ANCHOR CONSTRUCTION, with _____ ID No. _____ and with _____, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and at the place first above-mentioned.

Page No: 202
Doc. No: 41
Book No: XXVII
Series of 2021.

ATTY JENRY B. SALMING

Notary Public until June 30, 2021
PTR No. 4868419; 12-28-20; B.C.
IBP No. 006643; 1-4-21; B.C.
N.A-NC-17-NEW-19; 3/21/19
Roll No. 50665; 05/04/2005
At B. Baguio Masonic Center, 130 Yandoc St., B.C.
Mobile Phone # 09282616190



Republic of the Philippines
 PROVINCE OF BENGUET
 La Trinidad
Bids and Awards Committee
(Infrastructure Projects)

EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, FEBRUARY 10, 2021 AT THE BEN PALISPIS HALL, 3RD FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.

Copy
 Furnished:

PGO
 Name:

Signature: *[Signature]*

Date: *03-17*

PRESENT: MR. BRIAN A. CAMHIT, Vice-Chairperson
 MR. ELEAZAR B. CARIAS, Member
 MS. LYDIA K. TICDONEN, Member
 ENGR. FRANCIS N. DITAN, Member
 ATTY. RICHARD S. ANTERO, Member
 ENGR. JERRY L. BOCANOG, Member

Absent: ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer

**RESOLUTION RECOMMENDING AWARD
 RESOLUTION NO.02-10-2021e**

PBO
 Name: *[Signature]*

Signature

Date: *3/7*

A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED RESPONSIVE PRICE QUOTATION (LCRPQ)

WHEREAS, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Request for Quotation of the Six (6) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website (www.benguet.gov.ph) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period from January 9 to January 12, 2021;

PAccO
 Name: *[Signature]*

Signature *[Signature]*

Date: *3/17*

WHEREAS, in response to the said advertisement, interested contractors for the projects secured and filed their quotations, hence, participated in the small value procurements;

PEO
 Name: *[Signature]*

Signature: *[Signature]*

Date: *3/17/21*

WHEREAS, after the opening of quotations and evaluation last January 19, 2021, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof **TWO (2)** projects were recommended for award to the Lowest Calculated Responsive Price Quotation as follows;

PTO
 Name: *[Signature]*

Signature: *[Signature]*

Date: *3/17*

Item No. 1

Name of Project	OPENING OF APANAN-DONDONTOG-LOLOTAB FMR, AMLIMAY, BUGUIAS
Project Location	BUGUIAS, BENGUET
Project No.	20071
Source of Fund	20% PDF CY 2020
Total Project Cost	1,000,000.00

Project Duration	86 C.D			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
WACADEN CONSTRUCTION Proprietor: Drassen S. Igualdo	2 nd LCQ	975,957.21	975,957.21	Responsive (Bid amount as Read prevails)
MXC CONSTRUCTION	3 rd LCQ	991,716.81	991,751.80	-
ROCKY 5G BUILDERS	1 st LCQ	939,577.41	939,569.41	Non-responsive

Item No. 2

Name of Project	CONSTRUCTION OF CANAL AT KAPANGAN NATIONAL HIGH SCHOOL, CENTRAL KAPANGAN			
Project Location	KAPANGAN, BENGUET			
Project No.	20014			
Source of Fund	PPMP CY 2020 SEF			
Total Project Cost	1,000,000.00			
Project Duration	69 C.D			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
RIGHT ANCHOR CONSTRUCTION Proprietor: Mino P. Calgo	2 nd LCQ	954,983.18	954,983.93	Responsive (Bid amount as Read prevails)
BALANGCOD CONSTRUCTION	3 rd LCQ	995,414.40	995,414.40	-
CLEB CONSTRUCTION	1 st LCQ	945,555.55	945,555.555	Non-responsive

NOW THEREFORE, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the aforesaid project be awarded to the Lowest Calculated Responsive Price Quotation as stated above;

RESOLVED FINALLY, to forward this resolution to Hon. **MELCHOR D. DICLAS, M.D,** Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy be furnished to the Provincial Engineer's Office for their further appropriate action and implementation.

DONE, at the Ben Palispis hall, 3rd Floor, Provincial Capitol, La Trinidad, Benguet this 10th day of February 2021.


Unanimously Approved.

Absent
SUNNY G. SACLA
Chairperson



RICHARD S. ANTERO
Member


ELEAZAR B. CARIAS
Member


LYDIA K. TICDONEN
Member


BRIAN A. CAMHIT
Vice Chairperson
Presiding Officer



JERRY L. BOCANOG
Member


FRANCIS N. DITAN
Member

CERTIFIED:


FERDINAND P. CATORES
Chairman-BAC Secretariat

APPROVED:


MELCHOR D. DICLAS, M.D
Provincial Governor

Date of Approval