



Republic of the Philippines
PROVINCE OF BENGUET
MUNICIPALITY OF TRINIDAD

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

Date: JUL 05 2021

ROBEN B. RUNAS

Proprietor/ ROBEN RUNAS Construction
Poblacion, Tuba, Benguet

Dear Mr. Runas,

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled: **ESTABLISHMENT OF WATER DISTRIBUTION SYSTEM AT SAN PASCUAL, TUBA**, effective seven (7) calendar days at the time of receipt by the contractor.


Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,


MELCHOR D. DICLAS, M.D.
Provincial Governor

Contract Cost: **PhP1,959,335.99**
Source of Fund: **GF - PVET (2019)**
Start of Project: JUL 11 2021
Duration: **123.93 C.D.**
Target date of Completion: NOV 10 2021
Actual Date of Completion: _____

Authorized Signature: 
I acknowledge receipt of this Notice on 7-05-21.



Bids and Awards Committee

(Infrastructure Projects)

EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, MAY 18, 2021 AT THE PLO CONFERENCE HALL, 3RD FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.

PRESENT: ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer
ATTY. RICHARD S. ANTERO, Member
ENGR. JERRY L. BOCANOG, Member
ENGR. FRANCIS N. DITAN, Member
MS. LYDIA K. TICDONEN, Member
MR. ELEAZAR B. CARIAS, Member

Absent: MR. BRIAN A. CAMHIT, Vice-Chairperson

**RESOLUTION RECOMMENDING AWARD
RESOLUTION NO. 05-18-2021b**

A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED RESPONSIVE BID

WHEREAS, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Invitation to Bid of the ten(10) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website (www.benguet.gov.ph) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period of March 30, 2021 - April 6, 2021;

WHEREAS, in response to the said advertisement, interested bidders for the projects bought and filed their bid documents, hence, participated in the Bidding;

WHEREAS, after the opening of bids and bid evaluation last April 20, 2021, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof **TWO (2)** projects recommended for award to the Lowest Calculated Responsive Bid as follows;

Item No. 1

| | | | | |
|--------------------|---|-------------|--------------------|-------------------------|
| Name of Project | Improvement of Obanga Balintag-Deckan FMR, Baculongan Sur, Buguias | | | |
| Project Location | Buguias, Benguet | | | |
| Project No. | 21099 | | | |
| Source of Fund | 20% PDF CY 2021 | | | |
| Total Project Cost | Php 5,000,000.00 | | | |
| Project Duration | 87.00 CD | | | |
| | BIDDER | Rank | Bid As Read | Bid As Evaluated |
| | Dicay Construction Supply and Services | Lone Bidder | 4,999,992.09 | 4,999,967.19 |
| | Proprietor: Jeremiah P. Gunaso | | | Responsive |

Item No. 2

| | | | | |
|------------------|---|--|--|--|
| Name of Project | Establishment of Water Distribution System at San Pascual, Tuba, Benguet | | | |
| Project Location | San Pascual, Tuba, Benguet | | | |
| Project No. | GF-PVET(2019) | | | |

Copy
Furnished:

PGO
Name: *Sunny G. Sacla*
Signature: *[Signature]*
Date: *5/25/2021*

PBO
Name: *[Signature]*
Signature: *[Signature]*
Date: *MAY 25 2021*

PAccO
Name: *[Signature]*
Signature: *[Signature]*
Date: *05/25/2021*

PEO
Name: *[Signature]*
Signature: *[Signature]*
Date: *05-25-21*

PTO
Name: *Charmie*
Signature: *[Signature]*
Date: *5/25/21*


| | | | | |
|---|------------------|--------------|------------------|------------|
| Source of Fund | GF 2019 | | | |
| Total Project Cost | Php 1,960,000.00 | | | |
| Project Duration | 123.93 CD | | | |
| BIDDER | Rank | Bid As Read | Bid As Evaluated | Remarks |
| Roben Runas Construction Proprietor: Roben B. Runas | Lone Bidder | 1,959,335.99 | 1,959,335.99 | Responsive |

NOW THEREFORE, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the aforesaid project be awarded to bidder who offered the Lowest Calculated Responsive Bid (LCRB) as stated above;

RESOLVED FINALLY, to forward this resolution to Hon. **MELCHOR D. DICLAS, M.D**, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy furnished to the Provincial Engineer's Office for their further appropriate action and implementation.


DONE, at the PLO Conference Hall, 3rd Floor, Provincial Capitol, La Trinidad, Benguet this 18th day of May, 2021.

Unanimously Approved.


SUNNY G. SACLA
Chairperson- Presiding Officer

Absent
BRIAN A. CAMHIT
Vice Chairperson


RICHARD S. ANTERO
Member



JERRY L. BOCANOG
Member


ELEAZAR B. CARIAS
Member



FRANCIS N. DITANI
Member


LYDIA K. TICDONEN
Member

CERTIFIED:


FERDINAND P. CATORRES
Chairman BAC Secretariat

APPROVED:


MELCHOR D. DICLAS, M.D
Provincial Governor

Date of Approval

CONTRACT AGREEMENT

THIS AGREEMENT, made this ____ day of JUL 02 2021 between **HON. MELCHOR D. DICLAS, MD.**, Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the **"Entity"**) and **ROBEN B. RUNAS**, Manager of ROBEN RUNAS Construction with officer address at Poblacion, Tuba, Benguet, Benguet, (hereinafter called the **"Contractor"**).

WHEREAS, the **ENTITY** is desirous that the **CONTRACTOR** executes the project, entitled: **ESTABLISHMENT OF WATER DISTRIBUTION SYSTEM AT SAN PASCUAL, TUBA**, (hereinafter called "the **Works**") and the **Entity** has accepted the Bid of **ONE MILLION NINE HUNDRED FIFTY-NINE THOUSAND THREE HUNDRED THIRTY-FIVE PESOS AND NINETY-NINE CENTAVOS (PhP1,959,335.99)**, by the **Contractor** for the execution and completion of such **Works** and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;


Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **ONE MILLION NINE HUNDRED FIFTY-NINE THOUSAND THREE HUNDRED THIRTY-FIVE PESOS AND NINETY-NINE CENTAVOS (PhP1,959,335.99)**, or such other sums as may be ascertained, **ROBEN B. RUNAS** agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Bid.

4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.


HON. MELCHOR D. DICLAS, MD.
Provincial Governor
Benguet Province


ROBEN B. RUNAS
Manager/Proprietor
ROBEN RUNAS Construction

Signed in the Presence of:

REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF **BAGUIO CITY** (S.S.
PROVINCE OF BENGUET.....)


ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the **BAGUIO CITY** Municipality of Trinidad on this ____ day of JUL 02 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **ROBEN B. RUNAS**, Manager/Proprietor, ROBEN RUNAS Construction, with ID No. _____ and with _____, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and at the place first above-mentioned.

Doc. No: 136
Page No: 28
Book No: 31
Series of 2021.


MANY S. NGAMIOTEN
Notary Public in Baguio City
N.A. 74-NC-2018
Until 31 December 2021
PTR No. 4804499; 11-24-2020; B.C.
IBP No. 006627; 12-21-2020; B.C.
Roll No. 57342; 05-05-2009; Manila
MCLE Compliance No. VI-0007607; 18 April 2018
Valid until 14 April 2022
Sacred Heart Building, Diego Silang Street, Baguio City
Philippines