

CV# 82



Republic of the Philippines
PROVINCE OF BENGUET
MUNICIPALITY OF TRINIDAD

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

Date: JUL 13 2021

JOHNWIL B. CALPASE
Manager/NORJOHN Construction
Bot-oan, Catlubong, Buguias, Benguet


Dear Mr. Calpase,

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled: **IMPROVEMENT OF BEKES-BEKA FMR, CATLUBONG, BUGUIAS**, effective seven (7) calendar days at the time of receipt by the contractor.


Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,


MELCHOR D. DICLAS, M.D.
Provincial Governor

Contract Cost: PhP993,467.25
Source of Fund: 20% PDF 2021
Start of Project: JUL 19 2021
Duration: 42.0 C. D.
Target date of Completion: AUG 29 2021
Actual Date of Completion: _____

Authorized Signature: 
I acknowledge receipt of this Notice on JULY 13, 2021.

CONTRACT AGREEMENT

THIS AGREEMENT, made this ____ day of JUL 09 2021 between **HON. MELCHOR D. DICLAS, MD.**, Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the **"Entity"**) and **JOHNWIL B. CALPASE**, Manager of NORJOHN Construction with officer address at Bot-oan, Catlubong, Buguias, Benguet, (hereinafter called the **"Contractor"**).

WHEREAS, the **ENTITY** is desirous that the **CONTRACTOR** executes the project, entitled: **IMPROVEMENT OF BEKES-BEKA FMR, CATLUBONG, BUGUIAS**, (hereinafter called **"the Works"**) and the **Entity** has accepted the Quotation for of **NINE HUNDRED NINETY-THREE THOUSAND FOUR HUNDRED SIXTY-SEVEN PESOS AND TWENTY-FIVE CENTAVOS (PhP993,467.25)**, by the **Contractor** for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of contract;
 - v. Supplemental or Bid Bulletins, if any;


Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **NINE HUNDRED NINETY-THREE THOUSAND FOUR HUNDRED SIXTY-SEVEN PESOS AND TWENTY-FIVE CENTAVOS (PhP993,467.25)**, or such other sums as may be ascertained, **JOHNWIL B. CALPASE** agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Bid.

4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.


HON. MELCHOR D. DICLAS, MD.
Provincial Governor
Benguet Province


JOHNWIL B. CALPASE
Manager/Proprietor
NORJOHN Construction

Signed in the Presence of:

REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF LA TRINIDAD)S.S.
PROVINCE OF BENGUET.....)

ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of La Trinidad on this ____ day of 09 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **JOHNWIL B. CALPASE**, Manager/Proprietor, NORJOHN CONSTRUCTION, with Tax Income Number (TIN) 919-345-890-000 and with Community Tax Certificate No. 09242645, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and at the place first above-mentioned.

Doc. No: 96
Page No: 20
Book No: JU
Series of 2021.

EDGAR LING O EDIONG
Notary Public
My Commission Expires on December 31, 2022
Roll No. 52279; May 11, 2006
PTR No. 6887933; 12/15/2020 for 2021; Benguet
IBP LIFETIME NO. 08824; Leguis Benguet Chapter
MCLE Compliance No. V-0011768; 08/14/18
Room 215, Pines Hill Commercial Center Building II
Km. 5, La Trinidad, Benguet, Philippines



Bids and Awards Committee

(Infrastructure Projects)

**EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE
 FOR INFRASTRUCTURE PROJECTS HELD TODAY, MAY 25, 2021 AT THE PLO
 CONFERENCE HALL, 3RD FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.**

PRESENT: ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer
 ATTY. RICHARD S. ANTERO, Member
 ENGR. JERRY L. BOCANOG, Member
 ENGR. FRANCIS N. DITAN, Member
 MS. LYDIA K. TICDONEN, Member
 MR. ELEAZAR B. CARIAS, Member

Absent: MR. BRIAN A. CAMHIT, Vice-Chairperson

Copy
 Furnished:

PGO
 Name:

Signature *mf*

Date: JUN 03 2021

**RESOLUTION RECOMMENDING AWARD
 RESOLUTION NO. 05-25-2021**

**A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED
 RESPONSIVE PRICE QUOTATION (LCRPQ)**

PBO
 Name:

Signature *cc/03*

Date:

WHEREAS, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Request for Quotation of the eighteen (18) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website (www.benguet.gov.ph) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period of May 5, 2021 - May 11, 2021;

WHEREAS, in response to the said advertisement, interested contractors for the projects secured and filed their quotations, hence, participated in the Small Value Procurement;

PAccO

Name: *anna*

Signature *af*

Date: *06/03/2021*

WHEREAS, after the opening of bids and bid evaluation last May 11, 2021, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof **NINE (9)** projects were recommended for award to the Lowest Calculated Responsive Price Quotation as follows;

Item no. 1

Name of Project	Improvement of Namagtey Access Road, Ampusongan, Bakun			
Project Location	Bakun, Benguet			
Project No.	21071			
Source of Fund	20% PDF CY 2021			
Total Project Cost	Php 1,000,000.00			
Duration	56.00 CD			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
LBJ Construction				
Proprietor:	Lone Quotation	999,999.00	999,999.00	Responsive
Luis A. Yubos				

PEO
 Name:

Signature *af*

Date: *6/03/21*

PTO
 Name:

Signature *af*

Date: *6/3/21*

Item no. 2

Name of Project	Construction of Drainage Canal, Daclan National High School, Daclan, Bokod			
Project Location	Bokod, Benguet			
Project No.	GF 21012			
Source of Fund	GF CY 2021			

Total Project Cost	Php 500,000.00			
Duration	70.00 CD			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Sherfelias Construction Proprietor: Sherwin F. Elias	Lone Quotation	495,145.79	495,136.96	Responsive (Quotation as evaluated prevails)

Item no. 3

Name of Project	Rehabilitation/Improvement along Daclan-Bonagan-Tikey-Camangaan Provincial Road, Bokod			
Project Location	Bokod, Benguet			
Project No.	LDRRMF 21007			
Source of Fund	LDRRMF CY 2021			
Total Project Cost	Php 1,000,000.00			
Duration	77.00 CD			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Sherfelias Construction Proprietor: Sherwin F. Elias	Lone Quotation	995,728.68	995,735.23	Responsive (Quotation as read prevails)

Item no. 4

Name of Project	Improvement of Bekes-Beka FMR, Catlubong, Buguias			
Project Location	Buguias, Benguet			
Project No.	21106			
Source of Fund	20% PDF CY 2021			
Total Project Cost	Php 1,000,000.00			
Duration	42.00 CD			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
NORJOHN Construction Proprietor: Johnwil B. Calpase	Lone Quotation	993,467.26	993,467.25	Responsive (Quotation as evaluated prevails)

Item no. 5

Name of Project	Improvement of Provincial Tourism Building, Capitol, La Trinidad			
Project Location	La Trinidad, Benguet			
Project No.	GF 21085			
Source of Fund	GF CY 2021			
Total Project Cost	Php 500,000.00			
Duration	28.00 CD			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Remnant Builders Proprietor: Julio O. Liis	Lone Quotation	496,802.89	496,784.90	Responsive (Quotation as evaluated prevails)

Item no. 6

Name of Project	Restoration and Improvement of Alternate Road at Sitio Palpaltogan, Paco, Mankayan			
Project Location	Mankayan, Benguet			
Project No.	21140			
Source of Fund	20% PDF CY 2021			

Total Project Cost	Php 1,000,000.00			
Duration	78.00 CD			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Eugao Construction Proprietor: Eugenio O. Aglasi	Lone Quotation	997,498.32	997,498.29	Responsive (Quotation as evaluated prevails)

Item no. 7

Name of Project	Ground Improvement of Senior Citizen's Building, Kamog, Sablan			
Project Location	Sablan, Benguet			
Project No.	GF 21053			
Source of Fund	GF CY 2021			
Total Project Cost	Php 500,000.00			
Duration	31.00 CD			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Right Anchor Construction Proprietor: Mino P. Calgo	Lone Quotation	498,879.47	498,846.07	Responsive (Quotation as evaluated prevails)

Item no. 8

Name of Project	Improvement of Ligay, Bontigui, Camueg FMR, Camp One, Tuba			
Project Location	Tuba, Benguet			
Project No.	GF 21107			
Source of Fund	GF CY 2021			
Total Project Cost	Php 1,000,000.00			
Duration	65.00 CD			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Gloram Construction Services Proprietor: Ramon R. Dengyas Sr.	Lone Quotation	997,147.20	997,147.17	Responsive (Quotation as evaluated prevails)

Item no. 9

Name of Project	Construction of Shed with Railings of Canubas, Camp 4, Tuba			
Project Location	Tuba, Benguet			
Project No.	GF 21055			
Source of Fund	GF CY 2021			
Total Project Cost	Php 1,000,000.00			
Duration	56.00 CD			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Ampsleo Construction Proprietor: Valentin B. Leo	Lone Quotation	998,750.00	998,750.00	Responsive


NOW THEREFORE, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the aforesaid project be awarded to contractors who offered the Lowest Calculated Responsive Price Quotation (LCRPQ) as stated above;

RESOLVED FINALLY, to forward this resolution to Hon. **MELCHOR D. DICLAS, M.D**, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial


Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy furnished to the Provincial Engineer's Office for their further appropriate action and implementation.

DONE, at the PLO Conference Hall, 3rd Floor, Provincial Capitol, La Trinidad, Benguet this 25th day of May, 2021.

Unanimously Approved.


SUNNY G. SACLA
Chairperson - Presiding Officer


RICHARD S. ANTERO
Member


ELEAZAR B. CARIAS
Member



LYDIA K. TICDONEN
Member

Absent
BRIAN A. CAMHIT
Vice Chairperson


JERRY L. BOCANOG
Member


FRANCIS N. DITAN
Member

CERTIFIED:


JAY JAY L. DALIONES
Member - BAC Secretariat

APPROVED:


MELCHOR D. DICLAS, M.D
Provincial Governor

Date of Approval