



Republic of the Philippines  
PROVINCE OF BENGUET  
MUNICIPALITY OF TRINIDAD

**OFFICE OF THE GOVERNOR**

**NOTICE TO PROCEED**

Date: JUL 13 2021

**JOHNWIL B. CALPASE**

Manager/NORJOHN Construction  
Bot-oan, Catlubong, Buguias, Benguet

**Dear Mr. Calpase,**

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled: **IMPROVEMENT OF MODAYAN-BOCA-EG-KITONGAN FARM TO MARKET ROAD, LOO, BUGUIAS**, effective seven (7) calendar days at the time of receipt by the contractor.

Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,

**MELCHORD D. DICLAS, M.D.**  
Provincial Governor

Contract Cost: PhP1,982,257.98  
Source of Fund: 20% PDF CY 2021  
Start of Project: JUL 19 2021  
Duration: 63.0 CD  
Target date of Completion: SEP 19 2021  
Actual Date of Completion: \_\_\_\_\_

Authorized Signature:   
I acknowledge receipt of this Notice on JULY 13, 2021.

## CONTRACT AGREEMENT

THIS AGREEMENT, made this      day of JUL 09 2021 between **HON. MELCHOR D. DICLAS, MD.**, Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "Entity") and **JOHNWIL B. CALPASE**, Manager of NORJOHN Construction with officer address at Bot-oan, Catlubong, Buguias, Benguet, (hereinafter called the "Contractor").

WHEREAS, the ENTITY is desirous that the CONTRACTOR executes the project, entitled: **IMPROVEMENT OF MODAYAN-BOCA-EG-KITONGAN FARM TO MARKET ROAD, LOO, BUGUIAS**, (hereinafter called "the Works") and the Entity has accepted the Bid for of **ONE MILLION NINE HUNDRED EIGHTY-TWO THOUSAND TWO HUNDRED FIFTY-SEVEN PESOS AND NINETY-EIGHT CENTAVOS (PhP1,982,257.98)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:


1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
  - a. Philippine Bidding Documents (PBDs);
    - i. Drawings/Plans;
    - ii. Specifications;
    - iii. Bill of Quantities;
    - iv. General and Special Conditions of contract;
    - v. Supplemental or Bid Bulletins, if any;
  - b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
  - d. Notice of Award of Contract and the Bidder's conforme thereto; and
  - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum of **ONE MILLION NINE HUNDRED EIGHTY-TWO THOUSAND TWO HUNDRED FIFTY-SEVEN PESOS AND NINETY-EIGHT CENTAVOS (PhP1,982,257.98)** or such other sums as may be ascertained, **JOHNWIL B. CALPASE** agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Bid.

4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

**IN WITNESS** whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.

  
**HON. MELCHOR D. DICLAS, MD.**  
Provincial Governor  
Benguet Province

  
**JOHNWIL B. CALPASE**  
Manager/Proprietor  
NORJOHN Construction

Signed in the Presence of:

\_\_\_\_\_  
\_\_\_\_\_  
**REPUBLIC OF THE PHILIPPINES )**  
**MUNICIPALITY OF LA TRINIDAD )S.S.**  
**PROVINCE OF BENGUET.....)**


#### ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of La Trinidad on this \_\_\_\_ day of JUL 09 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **JOHNWIL B. CALPASE**, Manager/Proprietor, NORJOHN CONSTRUCTION, with Tax Income Number (TIN) 919-345-890-000 and with Community Tax Certificate No. 09242645, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

**WITNESS MY HAND AND SEAL** on the date and at the place first above-mentioned.

Doc. No: 93  
Page No: 19  
Book No: 50  
Series of 2021.

  
**EDGAR LING-O EDIONG**  
Notary Public  
My Commission Expires on December 31, 2022  
Roll No. 52279; May 11, 2006  
PTR No. 8867933; 12/18/2021; for 2021; Benguet  
IBP LIFETIME NO. 08824; Baguio-Benguet Chapter  
MCLE Compliance No VI-001768; 08/14/18  
Room 215, Pines Hill Commercial Center Building II  
Km. 5, La Trinidad, Benguet, Philippines



Republic of the Philippines  
 PROVINCE OF BENGUET  
 La Trinidad

**Bids and Awards Committee**  
*(Infrastructure Projects)*

**EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, MAY 18, 2021 AT THE PLO CONFERENCE, 3<sup>RD</sup> FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.**

**PRESENT:** ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer  
 ATTY. RICHARD S. ANTERO, Member  
 ENGR. JERRY L. BOCANOG, Member  
 ENGR. FRANCIS N. DITAN, Member  
 MS. LYDIA K. TICDONEN, Member  
 MR. ELEAZAR B. CARIAS, Member

**Absent:** MR. BRIAN A. CAMHIT, Vice-Chairperson

Copy  
 Furnished:

PGO  
 Name: *Jew Peter Santos*  
 Signature: *[Signature]*

Date: *5/28/2021*

**RESOLUTION RECOMMENDING AWARD**  
**RESOLUTION NO. 05-18-2021**

**A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED RESPONSIVE BID (LCRB)**

PBO  
 Name:

Signature: *[Signature]*  
 Date: *MAY 26 2021*

**WHEREAS**, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Invitation to Bid of the fifteen (15) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website ([www.benguet.gov.ph](http://www.benguet.gov.ph)) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period of March 16, 2021 - March 23, 2021;

**WHEREAS**, in response to the said advertisement, interested bidders for the projects bought and filed their bid documents, hence, participated in the Bidding;

PAccO  
 Name: *[Signature]*

Signature: *[Signature]*  
 Date: *05/25/2021*

**WHEREAS**, after the opening of bids and bid evaluation last April 6, 2021, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof **FOUR (4)** projects recommended for award to the Lowest Calculated Responsive Bid as follows;

**Item no. 1**

Name of Project	<b>Improvement of Camp 30 to Catingel FMR (Casa Section), Caliking, Atok</b>			
Project Location	Atok, Benguet			
Project No.	21063			
Source of Fund	20% PDF CY 2021			
Total Project Cost	Php2,000,000.00			
Project Duration	101.00 CD			
	<b>BIDDER</b>	<b>Rank</b>	<b>Bid As Read</b>	<b>Bid As Evaluated</b>
	<b>Four Brothers Construction</b>			
Proprietor:	Lone Bidder	1,993,904.55	1,993,904.55	Responsive
	<b>Carlito B. Alos</b>			

PEO  
 Name:

Signature: *[Signature]*  
 Date: *05-25-21*

PTO  
 Name: *Charrie*

Signature: *[Signature]*

Date: *5/28/21*

**Item no. 2**

Name of Project	<b>Rehabilitation/Improvement along Jose Mencio Provincial Road (Sowe-Naguey Section), Atok</b>			
Project Location	Atok, Benguet			
Project No.	LDRRMF 21001			
Source of Fund	LDRRMF CY 2021			
Total Project Cost	Php5,000,000.00			

Project Duration	167.00 CD			
BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
<b>NOR-KAZ Construction</b> Proprietor: <b>Nora S. Bay-an</b>	Lone Bidder	4,988,750.08	4,988,750.08	Responsive

**Item no. 3**

Name of Project	<b>Improvement of Modayan-Boca-eg-Kitongan Farm to Market Road, Loo, Buguias</b>			
Project Location	Buguias, Benguet			
Project No.	21108			
Source of Fund	20% PDF CY 2021			
Total Project Cost	Php2,000,000.00			
Project Duration	63.00 CD			
BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
<b>NORJOHN Construction</b> Proprietor: <b>Johnwil B. Calpase</b>	Lone Bidder	1,989,986.34	1,982,257.98	Responsive (Bid as evaluated prevails)

**4) Item no. 4**


Name of Project	<b>Construction of canal at Daycong Balasigan, Dontogan, Dalicno, Itogon</b>			
Project Location	Itogon, Benguet			
Project No.	21045			
Source of Fund	20% PDF CY 2021			
Total Project Cost	Php2,500,000.00			
Project Duration	148.00 CD			
BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
<b>Ico Construction Services</b> Proprietor: <b>Jerico A. Palangdan</b>	2nd LCB	2,494,694.58	2,494,694.58	Responsive
<b>A.L. Sagandoy Construction</b> Proprietor: <b>Agapito L. Sagandoy</b>	1st LCB	2,443,841.85	2,425,929.06	Non-responsive

**NOW THEREFORE, WE**, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the aforesaid project be awarded to bidder who offered the Lowest Calculated Responsive Bid (LCRB) as stated above;

**RESOLVED FINALLY**, to forward this resolution to Hon. **MELCHOR D. DICLAS, M.D**, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy furnished to the Provincial Engineer's Office for their further appropriate action and implementation.

**DONE**, at the PLO Conference Hall, Provincial Capitol, La Trinidad, Benguet this 18<sup>th</sup> day of May, 2021.

Unanimously Approved.

  
**SUNNY G. SACLA**  
Chairperson- Presiding Officer


*Absent*  
**BRIAN A. CAMHIT**  
Vice Chairperson



**RICHARD S. ANTERO**  
Member



**JERRY L. BOCANOG**  
Member



**ELEAZAR B. CARIAS**  
Member




**FRANCIS N. DITAN**  
Member




**LYDIA K. TICDONEN**  
Member

CERTIFIED:



**FERDINAND P. CATORES**  
Chairman BAC Secretariat

APPROVED:



**MELCHOR D. DICLAS, M.D**  
Provincial Governor

---

Date of Approval