



Republic of the Philippines
PROVINCE OF BENGUET
MUNICIPALITY OF TRINIDAD

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

Date: APR 21 2021

ANTON M. ABYADO
Manager/SUMMERLIN Construction & Dev't. Corp.
BA-045 Dapiting, Alapang, La Trinidad, Benguet

Dear Mr. Abyado,

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled: **CONSTRUCTION OF DRAINAGE CANAL FROM BALILIS RESIDENCE TOWARDS SAMOYAO POND, ALAPANG, LA TRINIDAD**, effective seven (7) calendar days at the time of receipt by the contractor.


Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,

MELCHOR D. DICLAS, M.D.
Provincial Governor

Contract Cost: Php900,164.30
Source of Fund: General Fund CY 2021
Start of Project: APR 29 2021
Duration: 77 C.D.
Target date of Completion: JUN 15 2021
Actual Date of Completion: _____

Authorized Signature: 
I acknowledge receipt of this Notice on 4/22/21.

CONTRACT AGREEMENT

THIS AGREEMENT, made this ____ day of APR 21 2021 between HON. MELCHOR D. DICLAS, MD., Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "Entity") and ANTON M. ABYADO, Manager of SUMMERLIN Construction & Dev't. Corp. with officer address at BA-045 Dapiting, Alapang, La Trinidad, Benguet, (hereinafter called the "Contractor").

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the project, entitled: CONSTRUCTION OF DRAINAGE CANAL FROM BALILIS RESIDENCE TOWARDS SAMOYAO POND, ALAPANG, LA TRINIDAD, (hereinafter called "the Works") and the Entity has accepted the Bid for NINE HUNDRED THOUSAND ONE HUNDRED SIXTY-FOUR PESOS AND THIRTY CENTAVOS (Php900,164.30), by the Contractor for the execution and completion of such Works and the remedying of any defects therein.


NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum NINE HUNDRED THOUSAND ONE HUNDRED SIXTY-FOUR PESOS AND THIRTY CENTAVOS (Php900,164.30), or such other sums as may be ascertained, ANTON M. ABYADO, agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Bid.


4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.


HON. MELCHOR D. DICLAS, MD.
Provincial Governor
Benguet Province


ANTON M. ABYADO
Manager/Proprietor
SUMMERLIN Construction & Dev't. Corp.

Signed in the Presence of:



REPUBLIC OF THE PHILIPPINES)
Baguio City) S.S.
PROVINCE OF BENGUET.....)


ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Baguio City on this APR 21 2021 day of APR 21 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **ANTON M. ABYADO**, Manager/Proprietor, SUMMERLIN CONSTRUCTION & DEVELOPMENT CORPORATION with PRC ID No. 08708 and with _____, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and at the place first above-mentioned.

Doc. No: 189;
Page No: 39;
Book No: XX;
Series of 2021.


SOCRATES T. SUAYAN
Notary Public Until December 31, 2021
PTR No. 4927568-11-20-2021
IBP No. Lifetime Member / Baguio-Benguet
Roll of Attorney's No. 41961 / 05-06-97
714 Camp Allen, Baguio City



Republic of the Philippines
PROVINCE OF BENGUET
La Trinidad
Bids and Awards Committee
(Infrastructure Projects)

BAC - Infrastructure
FILE

EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, MARCH 9, 2021 AT THE BEN PALISPIS HALL, 3RD FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.

PRESENT: ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer
MR. BRIAN A. CAMHIT, Vice-Chairperson
MR. ELEAZAR B. CARIAS, Member
ENGR. FRANCIS N. DITAN, Member
ATTY. RICHARD S. ANTERO, Member
ENGR. JERRY L. BOCANOG, Member

Absent: MS. LYDIA K. TICDONEN, Member

Copy
Furnished:

PGO
Name:

Signature

Date: 3/24

PBO
Name:

Signature

Date: 3/24

PAccO
Name:

Signature

Date: 03/24/2021

PEO
Name:

Signature:

Date: 3/24

PTD
Name:

Signature:

Date: 3/24

**RESOLUTION RECOMMENDING AWARD
RESOLUTION NO.03-09-2021b**

A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED RESPONSIVE PRICE QUOTATION (LCRPQ)

WHEREAS, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Request for Quotation of the Nineteen (19) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website (www.benguet.gov.ph) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period from February 20 to February 23, 2021;

WHEREAS, in response to the said advertisement, interested contractors for the projects secured and filed their quotations, hence, participated in the small value procurements;

WHEREAS, after the opening of quotations and evaluation last March 2, 2021, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof **ONE (1)** project were recommended for award to the Lowest Calculated Responsive Price Quotation as follows;

Name of Project	CONSTRUCTION OF DRAINAGE CANAL FROM BALILIS RESIDENCE TOWARDS SAMOYAO POND, ALAPANG, LA TRINIDAD, BENGUET
Project Location	La Trinidad, Benguet
Project No.	GF 21034
Source of Fund	GF CY 2021
Total Project Cost	1,000,000.00
Project Duration	77 C.D


INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
SUMMERLIN CONSTRUCTION & DEVELOPMENT CORPORATION Proprietor: Anton M. Abyado	1 st LCQ	900,164.30	900,164.30	Responsive (Price Quotation as Read prevails)
Guardian Construction	2 nd LCQ	984,921.45	984,921.45 <i>984,921.45 - TVG report</i> <i>984,935 - Abstract</i>	-
Right Anchor Construction	3 rd LCQ	995,241.45	997,391.51	-
Norjohn Construction	4 th LCQ	998,418.56	998,418.56	-

NOW THEREFORE, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the aforesaid project be awarded to the Lowest Calculated Responsive Price Quotation as stated above;

RESOLVED FINALLY, to forward this resolution to Hon. **MELCHOR D. DICLAS, M.D.**, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy be furnished to the Provincial Engineer's Office for their further appropriate action and implementation.

DONE, at the Ben Palispis Hall, 3rd Floor, Provincial Capitol, La Trinidad, Benguet this 9th day of March 2021.


Unanimously Approved.


SUNNY G. SACLA
Chairperson- Presiding Officer


BRIAN A. CAMHIT
Vice Chairperson


RICHARD S. ANTERO
Member


JERRY L. BOCANOG
Member


ELEAZAR B. CARIAS
Member


FRANCIS N. DITAN
Member

Absent
LYDIA K. TICDONEN
Member

CERTIFIED:


FERDINAND P. CATORES
Chairman-BAC Secretariat

APPROVED:


MELCHOR D. DICLAS, M.D
Provincial Governor

Date of Approval

