



Republic of the Philippines
 PROVINCE OF BENGUET
 MUNICIPALITY OF TRINIDAD

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

Date: JUN 11 2021

DELIZO FRANK C. CARPIO SR.
 Manager/KANKALOI Construction
 No. 203 Balangabang, Bineng, La Trinidad, Benguet


Dear Mr. Carpio,

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled: **IMPROVEMENT OF WAKAL FMR, NAWAL, BOKOD**, effective seven (7) calendar days at the time of receipt by the contractor.



Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,


MELCHOR D. DICLAS, M.D.
 Provincial Governor

Contract Cost: PhP999,694.11
 Source of Fund: GF CY 2021
 Start of Project: JUN 17 2021
 Duration: 46.0 C.D.
 Target date of Completion: AUG 01 2021
 Actual Date of Completion: _____

Authorized Signature: 
 I acknowledge receipt of this Notice on 6/11/2021


CONTRACT AGREEMENT

THIS AGREEMENT, made this ____ day of JUN 11 2021 between **HON. MELCHOR D. DICLAS, MD.**, Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "Entity") and **DELIZO FRANK C. CARPIO SR.**, Manager of KANKALOI CONSTRUCTION with officer address at No. 203 Balangabang, Bineng, La Trinidad, Benguet, (hereinafter called the "Contractor").

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the project, entitled: **IMPROVEMENT OF WAKAL FMR, NAWAL, BOKOD**, (hereinafter called "the Works") and the Entity has accepted the Quotation for **NINE HUNDRED NINETY-NINE THOUSAND SIX HUNDRED NINETY-FOUR PESOS AND ELEVEN CENTAVOS (PhP999,694.11)**, by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum **NINE HUNDRED NINETY-NINE THOUSAND SIX HUNDRED NINETY-FOUR PESOS AND ELEVEN CENTAVOS (PhP999,694.11)**, or such other sums as may be ascertained, **DELIZO FRANK C. CARPIO SR.**, agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Quotation.



4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.


HON. MELCHOR D. DICLAS, MD.
Provincial Governor
Benguet Province


DELIZO FRANK C. CARPIO SR.
Manager/Proprietor
KANKALOI CONSTRUCTION

Signed in the Presence of:

REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF LA TRINIDAD)S.S.
PROVINCE OF BENGUET.....)


ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of La Trinidad on this ____ day of JUN 11 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **DELIZO FRANK C. CARPIO SR.**, Manager/Proprietor, KANKALOI CONSTRUCTION, with Tax Income Number (TIN) 147-241-687-000 and with _____, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and at the place first above-mentioned.

Doc. No: 224
Page No: 44
Book No: 17
Series of 2021.


REY JOHN L. MODIAS
Notary Public-Province of Benguet
PTR No. 6868071/January 05, 2021/TIN 764-015-770-000
IBP Member No. 04615/Baguio-Benguet
NPPC No. 20J-NC-0506/Until December 31, 2021
Roll No. 75186/Page No. 238, Book No. XXXII/July 22, 2020
JC 205 km 5 Pico, La Trinidad, Benguet 2601



Republic of the Philippines
 PROVINCE OF BENGUET
 La Trinidad
Bids and Awards Committee
(Infrastructure Projects)

EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, MAY 18, 2021 AT THE PLO CONFERENCE HALL, 3RD FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.

PRESENT: ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer
 ATTY. RICHARD S. ANTERO, Member
 ENGR. JERRY L. BOCANOG, Member
 ENGR. FRANCIS N. DITAN, Member
 MS. LYDIA K. TICDONEN, Member
 MR. ELEAZAR B. CARIAS, Member

Absent: MR. BRIAN A. CAMHIT, Vice-Chairperson

**RESOLUTION RECOMMENDING AWARD
 RESOLUTION NO. 05-18-2021d**

A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED RESPONSIVE PRICE QUOTATION (LCRPQ)

WHEREAS, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Request for Quotation of the thirteen (13) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website (www.benguet.gov.ph) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period of April 23, 2021 - April 29, 2021;

WHEREAS, in response to the said advertisement, interested contractors for the projects secured and filed their quotations, hence, participated in the Small Value Procurement;

WHEREAS, after the opening of bids and bid evaluation last April 30, 2021, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof **FOUR (4)** projects recommended for award to the Lowest Calculated Responsive Price Quotation as follows;

1) Item no. 1

Name of Project	Construction of Concrete Pavement Along Lang-ayan, Timbac, Cattubo, Atok			
Project Location	Cattubo, Atok, Benguet			
Project No.	21064			
Source of Fund	20% PDF CY 2021			
Total Project Cost	Php1,000,000.00			
Project Duration	39.00 CD			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Four Brothers Construction	Lone Quotation	999,314.73	999,314.73	Responsive
Proprietor: Carlito B. Alos				

2) Item no. 2

Name of Project	Improvement of Rufino Alawas Elementary School Ground, Cattubo, Atok
Project Location	Cattubo, Atok, Benguet
Project No.	SEF 21001
Source of Fund	SEF 2021

Total Project Cost	Php700,000.00			
Project Duration	42.00 CD			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Four Brothers Construction Proprietor: Carlito B. Alos	Lone Quotation	699,384.11	699,384.10	Responsive (Quotation as evaluated prevails)

3) Item no. 3

Name of Project	Improvement of Wakal FMR, Nawal, Bokod			
Project Location	Bokod, Benguet			
Project No.	GF 21037			
Source of Fund	GF CY 2021			
Total Project Cost	Php1,000,000.00			
Project Duration	46.00 CD			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Kankaloi Construction Proprietor: Delizo Frank C. Carpio	Lone Quotation	999,886.31	999,694.11	Responsive (Quotation as evaluated prevails)

4) Item no. 4

Name of Project	Construction of Drainage Canal at Central Balili, La Trinidad, Benguet			
Project Location	La Trinidad, Benguet			
Project No.	21052			
Source of Fund	20% PDF CY 2021			
Total Project Cost	Php500,000.00			
Project Duration	42.00 CD			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Mandiit Construction Services Proprietor: Felicito G. Bang-ngit	1st LCQ	485,000.36	485,000.36	Responsive
Guardian Construction Proprietor: Ruben B. Pacheco Jr.	2nd LCQ	491,286.80	491,286.72	-
MSMV Construction and Supply Proprietor: Marcial D. Belingon	3rd LCQ	494,921.41	494,913.73	-

NOW THEREFORE, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the aforesaid project be awarded to bidder who offered the Lowest Calculated Responsive Price Quotation (LCRPQ) as stated above;

RESOLVED FINALLY, to forward this resolution to Hon. **MELCHOR D. DICLAS, M.D**, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy furnished to the Provincial Engineer's Office for their further appropriate action and implementation.

DONE, at the PLO Conference Hall, 3rd Floor, Provincial Capitol, La Trinidad, Benguet this 18th day of May, 2021.

Unanimously Approved.


SUNNY G. SACLA
Chairperson - Presiding Officer


RICHARD S. ANTERO
Member


ELEAZAR B. CARIAS
Member


LYDIA K. TICDONEN
Member

Absent
BRIAN A. CAMHIT
Vice Chairperson


JERRY L. BOCANOG
Member


FRANCIS N. DITAN
Member

CERTIFIED:


FERDINAND P. CATORES
Chairman BAC Secretariat

APPROVED:


MELCHOR D. DICLAS, M.D
Provincial Governor

Date of Approval