



Republic of the Philippines
PROVINCE OF BENGUET
MUNICIPALITY OF TRINIDAD

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

Date: JUN 24 2021

YONIE S. PALONAN
Proprietor/ JYP General Construction
AD 132-B Central Buyagan, La Trinidad, Benguet

Dear Mr. Palonan,

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled **IMPROVEMENT OF DECKAN ELEMENTARY SCHOOL GROUND, BACULONGAN SUR, BUGUIAS**, effective seven (7) calendar days at the time of receipt by the contractor.

Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,


MELCHOR D. DICLAS, M.D.
Provincial Governor

Contract Cost: **Php985,000.00**
Source of Fund: **SEF CY 2021**
Start of Project: JUL 01 2021
Duration: **68.0 C.D.**
Target date of Completion: SEP 06 2021
Actual Date of Completion: _____

Authorized Signature:  _____
I acknowledge receipt of this Notice on June 25, 2021.

CONTRACT AGREEMENT

THIS AGREEMENT, made this 24 day of JUN 24 2021 between **HON. MELCHOR D. DICLAS, MD.**, Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "Entity") and **YONIE S. PALONAN**, Manager of JYP GENERAL CONSTRUCTION with officer address at AD 132-B Central Buyagan, La Trinidad, Benguet, (hereinafter called the "Contractor").

WHEREAS, the ENTITY is desirous that the CONTRACTOR executes the project, entitled: **IMPROVEMENT OF DECKAN ELEMENTARY SCHOOL GROUND, BACULONGAN SUR, BUGUIAS**, (hereinafter called "the Works") and the Entity has accepted the Quotation of **NINE HUNDRED EIGHTY-FIVE THOUSAND PESOS (Php985,000.00)**, by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:


1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum of **NINE HUNDRED EIGHTY-FIVE THOUSAND PESOS (Php985,000.00)**, or such other sums as may be ascertained, **YONIE S. PALONAN** agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Quotation.

4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.


HON. MELCHOR D. DICLAS, MD.
Provincial Governor
Benguet Province


YONIE S. PALONAN
Manager/Proprietor
JYP GENERAL CONSTRUCTION

Signed in the Presence of:

REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF LA TRINIDAD)S.S.
PROVINCE OF BENGUET.....)

ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of La Trinidad on this ____ day of JUN 24 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **YONIE S. PALONAN**, Manager/Proprietor, JYP GENERAL CONSTRUCTION, with Driver's License No. A01-80-011530 and with _____, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and at the place first above-mentioned.

Doc. No: 387
Page No: 78
Book No: 16
Series of 2021.


REY JOHN L. LODIAS
Notary Public-Province of Benguet
PTR No 6868071/January 05, 2021/TIN 764-015-770-000
IBP Member No 04615/Baguio-Benguet
NPPC No 20J-NC-0506/Until December 31, 2021
Roll No 75186/Page No 238, Book No XXXII/July 22, 2020
JC 205 Km 5, Pica La Trinidad Benguet 2601



Bids and Awards Committee
(Infrastructure Projects)

**EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE
FOR INFRASTRUCTURE PROJECTS HELD TODAY, APRIL 06, 2021 AT THE BEN
PALISPIS HALL, 3RD FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.**

PRESENT: ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer
ENGR. JERRY L. BOCANOG, Member
ENGR. FRANCIS N. DITAN, Member
MS. LYDIA K. TICDONEN, Member
MR. ELEAZAR B. CARIAS, Member

Absent: MR. BRIAN A. CAMHIT, Vice-Chairperson
ATTY. RICHARD S. ANTERO, Member

Copy
Furnished:

PGO
Name:

Signature

Date: 04/08

**RESOLUTION RECOMMENDING AWARD
RESOLUTION NO. 04-06-2021a**

**A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED
RESPONSIVE PRICE QUOTATION (LCRPQ)**

PBO
Name:

Signature

Date: APR 28 2021

WHEREAS, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Request for Quotation of the twenty (20) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website (www.benguet.gov.ph) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period of March 14, 2021 to March 20, 2021;

WHEREAS, in response to the said advertisement, interested contractors for the projects secured and filed their quotations, hence, participated in the Small Value Procurement;

WHEREAS, after the opening of bids and bid evaluation last March 26, 2021, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof **THIRTEEN (13)** projects recommended for award to the Lowest Calculated Responsive Price Quotation as follows;

Item no. 1

Name of Project	Construction of Slope Protection of Bana Pathway at Poblacion, Bakun			
Project Location	Bakun, Benguet			
Project No.	21043			
Source of Fund	20% PDF CY 2021			
Total Project Cost	P1,000,000.00			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Bengse-wan Construction Proprietor: Christopher A. Danio	Lone Quotation	999,777.82	999,776.99	Responsive (Quotation as Evaluated Prevails)

Item no. 2

Name of Project	Improvement of Bangelelaw FMR, Dalipey, Bakun, Benguet			
Project Location	Bakun, Benguet			
Project No.	21076			
Source of Fund	20% PDF CY 2021			

PEO
Name:

Signature

Date: 4-28-2021

PTO
Name:

Signature:

Date:

Total Project Cost	P500,000.00			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Apaklo Kin Construction and Engineering Services Proprietor: Domingo M. Suni-En	Lone Quotation	499,700.00	499,700.00	Responsive

Item no. 3

Name of Project	Construction of Quarry Inspectors Quarters with Public Comfort Room at Adonot, Ambuciao, Bokod			
Project Location	Bokod, Benguet			
Project No.	GF 21096			
Source of Fund	GF CY 2021			
Total Project Cost	P1,000,000.00			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Hillbrand Engineering Proprietor: Hildobrando Beray	Lone Quotation	999,690.40	998,569.69	Responsive (Quotation As Evaluated prevails)

Item no. 4

Name of Project	Improvement of FMR (Riprap), Antopak, Buyacaoan, Buguias			
Project Location	Buguias, Benguet			
Project No.	21101			
Source of Fund	20% PDF CY 2021			
Total Project Cost	P500,000.00			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Potpotan General Construction Proprietor: Loradel P. Lim	Lone Quotation	498,711.15	498,711.16	Responsive (Quotation As Read prevails)

Item no. 5

Name of Project	Improvement of JFMR Dangpa-Guwe-Daldal Road, Amgaleyguey, Buguias			
Project Location	Buguias, Benguet			
Project No.	21087			
Source of Fund	20% PDF CY 2021			
Total Project Cost	P1,000,000.00			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
BTCJR Construction and Engineering Services Proprietor: Bandolin T. Cariño Jr.	Lone Quotation	995,153.76	995,153.61	Responsive (Quotation As Evaluated prevails)

Item no. 6

Name of Project	Improvement of Pugo-Topinaw FMR, Baculongan Norte, Buguias			
Project Location	Buguias, Benguet			
Project No.	21094			
Source of Fund	20% PDF CY 2021			
Total Project Cost	P500,000.00			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks

JYP General Construction Proprietor: Yonie S. Palonan	1st LCQ	490,000.00	489,999.86	Responsive (Quotation As Evaluated prevails)
Timberlands Construction	2nd LCQ	499,000.00	499,002.88	-

Item no. 7

Name of Project	Improvement of Pugo FMR, Baculongan Norte, Buguias			
Project Location	Buguias, Benguet			
Project No.	21092			
Source of Fund	20% PDF CY 2021			
Total Project Cost	P1,000,000.00			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
JYP General Construction Proprietor: Yonie S. Palonan	1st LCQ	985,000.00	984,999.99	Responsive (Quotation As Evaluated prevails)
Timberlands Construction	2nd LCQ	999,385.00	999,384.62	-

Item no. 8

Name of Project	Improvement of Deckan Elementary School Ground, Baculongan Sur, Buguias			
Project Location	Buguias, Benguet			
Project No.	SEF 21006			
Source of Fund	SEF CY 2021			
Total Project Cost	P1,000,000.00			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
JYP General Construction Proprietor: Yonie S. Palonan	1st LCQ	985,000.00	985,000.00	Responsive
TWO M Construction and Engineering Services	2nd LCQ	998,982.12	998,982.12	-

Item no. 9

Name of Project	Construction of Comfort Room at Camilo Lucaben Elementary School, Madayment, Kibungan			
Project Location	Kibungan, Benguet			
Project No.	SEF 21013			
Source of Fund	SEF CY 2021			
Total Project Cost	P500,000.00			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
JMLP Builders Proprietor: Lolita M. Pantaleon	Lone Quotation	498,017.61	498,014.42	Responsive (Quotation As Evaluated prevails)

Item no. 10

Name of Project	Improvement of Road with Drainage Canal (near Alos Residence) Western Poblacion, La Trinidad			
Project Location	La Trinidad, Benguet			
Project No.	21131			
Source of Fund	20% PDF CY 2021			
Total Project Cost	P1,000,000.00			

INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Four Brothers Construction Proprietor: Carlito B. Alos	Lone Quotation	996,035.07	996,035.06	Responsive (Quotation As Evaluated prevails)

Item no. 11

Name of Project	Construction of Drainage Canal and Improvement of Community Road at Central Buyagan (Khayog to Ang area), Poblacion, La Trinidad			
Project Location	La Trinidad, Benguet			
Project No.	21055			
Source of Fund	20% PDF CY 2021			
Total Project Cost	P1,000,000.00			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Norjohn Construction Proprietor: Johnwil B. Calpase	Lone Quotation	994,731.34	994,731.34	Responsive

Item no. 12

Name of Project	Improvement of Matal-og Kayapa FMR, Poblacion, Sablan			
Project Location	Sablan, Benguet			
Project No.	21146			
Source of Fund	20% PDF CY 2021			
Total Project Cost	P500,000.00			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
Anas Construction Proprietor: Dionisio L. Anas	Lone Quotation	490,000.95	481,230.95	Responsive (Quotation As Evaluated prevails)

Item no. 13

Name of Project	A. Construction of Water Tank at Sitio Payacpac; B. Construction of Water Tank at Sitio Payacpac			
Project Location	Nangalisan, Tuba, Benguet			
Project No.	16207			
Source of Fund	a) 20% PDF CY2016; b) SB NO.2-2016;			
Total Project Cost	P200,000.00			
INTERESTED/INVITED CONTRACTORS	Rank	Quotation As Read	Quotation As Evaluated	Remarks
JNMR General Construction Proprietor: Joven S. Rosales	Lone Quotation	199,750.95	198,931.34	Responsive (Quotation As Evaluated prevails)

NOW THEREFORE, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to RECOMMEND to the Local Chief Executive, that the aforesaid project be awarded to bidder who offered the Lowest Calculated Responsive Price Quotation (LCRPQ) as stated above;

RESOLVED FINALLY, to forward this resolution to Hon. MELCHOR D. DICLAS, M.D, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy furnished to the Provincial Engineer's Office for their further appropriate action and implementation.

DONE, at the Ben Palispis Hall, 3rd Floor, Provincial Capitol, La Trinidad, Benguet this 6th day of April, 2021.

Unanimously Approved.


SUNNY G. SACLA
Chairperson- Presiding Officer

Absent
BRIAN A. CAMHIT
Vice Chairperson

Absent
RICHARD S. ANTERO
Member


JERRY L. BOCANOG
Member


ELEAZAR B. CARIAS
Member



FRANCIS N. DITAN
Member


LYDIA K. TICDONEN
Member

CERTIFIED:


FERDINAND P. CATORES
Chairman BAC Secretariat

APPROVED:


MELCHOR D. DICLAS, M.D
Provincial Governor

Date of Approval