



Republic of the Philippines
PROVINCE OF BENGUET
MUNICIPALITY OF TRINIDAD

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

Date: JUL 12 2021

JULIUS D. ELIO

Proprietor/RHINESTONE Construction
FD 073 Tebteb, Balili, La Trinidad, Benguet


Dear Mr. Elio,

With the attached contract agreement having been approved, notice is hereby given that work may commence on the Clustered project, entitled: **A.) CONSTRUCTION OF FLOOD CONTROL LAMUT, NATUBLENG, BUGUIAS B.) CONSTRUCTION OF PEGGUEY-MACBAS (MASLONG) LOCAL ACCESS ROAD, BUYACAOAN, BUGUIAS**, effective seven (7) calendar days at the time of receipt by the contractor.


Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,


MELCHOR D. DICLAS, M.D.
Provincial Governor

Contract Cost: A. Php 996,215.87; B. Php 997,964.94
Source of Fund: A. GF CY 2021; B. GF CY 2021
Start of Project: JUL 19 2021
Duration: A. 108.0 C.D.; B. 72.0 C.D. = 180.0 C.D.
Target date of Completion: JAN 14 2022
Actual Date of Completion: _____

Authorized Signature: 
I acknowledge receipt of this Notice on JULY 13, 2021.

CONTRACT AGREEMENT

THIS AGREEMENT, made this ____ day of JUL 12 2021 between HON. MELCHOR D. DICLAS, MD., Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "Entity") and JULIUS D. ELIO, Manager of RHINESTONE Construction with officer address at FD 073 Tebteb, Balili, La Trinidad, Benguet, (hereinafter called the "Contractor").

WHEREAS, the ENTITY is desirous that the CONTRACTOR executes the clustered project, entitled: A.) CONSTRUCTION OF FLOOD CONTROL LAMUT, NATUBLENG, BUGUIAS B.) CONSTRUCTION OF PEGGUEY-MACBAS (MASLONG) LOCAL ACCESS ROAD, BUYACAOAN, BUGUIAS, (hereinafter called "the Works") and the Entity has accepted the Bid for of NINE HUNDRED NINETY-SIX THOUSAND TWO HUNDRED FIFTEEN PESOS AND EIGHTY-SEVEN CENTAVOS (Php 996,215.87) for Project 'A' and NINE HUNDRED NINETY-SEVEN THOUSAND NINE HUNDRED SIXTY-FOUR PESOS AND NINETY-FOUR CENTAVOS (Php 997,964.94) for project 'B', by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of contract;
 - v. Supplemental or Bid Bulletins, if any;
- b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;


- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration for the sum of NINE HUNDRED NINETY-SIX THOUSAND TWO HUNDRED FIFTEEN PESOS AND EIGHTY-SEVEN CENTAVOS (Php 996,215.87) for Project 'A' and NINE HUNDRED NINETY-SEVEN THOUSAND NINE HUNDRED SIXTY-FOUR PESOS AND NINETY-FOUR CENTAVOS (Php 997,964.94) for project 'B', or

such other sums as may be ascertained, **JULIUS D. ELIO** agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Bid.

4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.


HON. MELCHOR D. DICLAS, MD.
Provincial Governor
Benguet Province


JULIUS D. ELIO
Manager/Proprietor
RHINESTONE Construction

Signed in the Presence of:

REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF LA TRINIDAD)S.S.
PROVINCE OF BENGUET.....)


ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of La Trinidad on this ____ day of JUL 12 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **JULIUS D. ELIO**, Manager/Proprietor, RHINESTONE Construction, with Driver's License No. A05-13-001364 and with _____, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and at the place first above-mentioned.

Doc. No: 230
Page No: 40
Book No: 10
Series of 2021.


EDGAR LING-O EDIONG
Notary Public
My Commission Expires on December 31, 2022
Roll No. 52279; May 11, 2006
PTR No. 6867933-12/18/2020 for 2021; Benguet
IBP LIFETIME NO. 08824; Baguio-Benguet Chapter
MCLE Compliance No. V0011768; 08/14/18
Room 215, Pines Hill Commercial Center Building II
Km. 5, La Trinidad, Benguet, Philippines



Republic of the Philippines
PROVINCE OF BENGUET
La Trinidad

Bids and Awards Committee
(Infrastructure Projects)

EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, JUNE 15, 2021 AT THE BEN PALISPIS HALL, 3RD FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.

PRESENT: ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer
ENGR. JERRY L. BOCANOG, Member
ENGR. FRANCIS N. DITAN, Member
MS. LYDIA K. TICDONEN, Member
MR. ELEAZAR B. CARIAS, Member

Absent: MR. BRIAN A. CAMHIT, Vice-Chairperson
ATTY. RICHARD S. ANTERO, Member

RESOLUTION RECOMMENDING AWARD
RESOLUTION NO. 06-15-2021a

A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED RESPONSIVE BID (LCRB)

WHEREAS, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Invitation to Bid for the sixteen (16) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website (www.benguet.gov.ph) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period of April 24, 2021 – May 18, 2021;

WHEREAS, in response to the said advertisement, interested bidders for the projects bought and filed their bid documents, hence, participated in the Bidding;

WHEREAS, after the opening of bids and bid evaluation last May 18, 2021, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof **SIX (6)** projects were recommended for award to the Lowest Calculated Responsive Bid as follows;

Item no. 1

Name of Project	Opening of Mankileb-Gamat Farm to Market Road, Dalipey, Bakun			
Project Location	Bakun, Benguet			
Project No.	21074			
Source of Fund	20% PDF CY 2021			
Total Project Cost	Php1,500,000.00			
Duration	126 CD			
BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
Safelink Builders Proprietor: Ponciano A. Andiso	Lone Bidder	1,499,500.25	1,499,500.25	Responsive

Item no. 2

Name of Project	Improvement of Pusel Ampetang, Legleg Section FMR, Poblacion, Buguias			
Project Location	Buguias, Benguet			
Project No.	21111			
Source of Fund	20% PDF CY 2021			
Total Project Cost	Php2,000,000.00			
Duration	79 CD			

BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
Efler Construction and Enterprise Proprietor: Efler M. Sab-It	Lone Bidder	1,999,801.12	1,992,222.15	Responsive

Item no. 3

Name of Project	Clustered Projects: a. Construction of Flood Control Lamut, Natubleng, Buguias b. Construction of Pegguey-Macbas (Maslong) Local Access Road, Buyacaoan, Buguias			
Project Location	Buguias, Benguet			
Project No.	a. GF 21022 b. GF 21021			
Source of Fund	a. GF CY 2021 b. GF CY 2021			
Total Project Cost	a. Php1,000,000.00 b. Php1,000,000.00 = Php2,000,000.00			
Duration	a. 108 CD b. 72 CD = 180 CD			
BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
Rhinestone Construction Proprietor: Julius D. Elio	Lone Bidder	1,994,180.81	a. 996,215.87 b. 997,964.94 = 1,994,180.81	Responsive

4) Item no. 4

Name of Project	Construction of Flood Control at Proper Lusod, Kabayan			
Project Location	Kabayan, Benguet			
Project No.	21048			
Source of Fund	20% PDF CY 2021			
Total Project Cost	Php2,000,000.00			
Duration	56 CD			
BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
Jamil Sean Construction Proprietor: Barmino T. Bugnay	Lone Bidder	1,998,860.84	1,998,860.85	Responsive (Bid As Read prevails)

5) Item no. 5

Name of Project	Improvement of Proper Lusod to Ba-ay Road, Lusod, Kabayan			
Project Location	Kabayan, Benguet			
Project No.	21126			
Source of Fund	20% PDF CY 2021			
Total Project Cost	Php5,000,000.00			
Duration	91 CD			
BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
Jamil Sean Construction Proprietor: Barmino T. Bugnay	Lone Bidder	4,997,673.33	4,997,673.33	Responsive

Item no. 6

Name of Project	Improvement of Soysoyan Alam-am Ayosep FMR, Balili, Mankayan			
Project Location	Mankayan, Benguet			
Project No.	GF 21024			
Source of Fund	GF CY 2021			
Total Project Cost	Php2,000,000.00			
Duration	72 CD			


BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
Donato-Sakiwat Construction Proprietor: Jerome Stephen D. Sakiwat	Lone Bidder	1,997,363.65	1,997,363.65	Responsive

NOW THEREFORE, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the aforesaid project be awarded to bidder who offered the Lowest Calculated Responsive Bid (LCRB) as stated above;

RESOLVED FINALLY, to forward this resolution to Hon. **MELCHOR D. DICLAS, M.D**, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy furnished to the Provincial Engineer's Office for their further appropriate action and implementation.


DONE, at the PLO Conference Hall, 3rd Floor, Provincial Capitol, La Trinidad, Benguet this 15th day of June, 2021.

Unanimously Approved.


SUNNY G. SACLA
Chairperson - Presiding Officer

Absent
BRIAN A. CAMHIT
Vice Chairperson


Absent
RICHARD S. ANTERO
Member


JERRY L. BOCANOG
Member


ELEAZAR B. CARIAS
Member


FRANCIS N. DITAO
Member


LYDIA K. TICONEN
Member

CERTIFIED:

FERDINAND P. CATORES
Chairman BAC Secretariat

APPROVED:

MELCHOR D. DICLAS, M.D
Provincial Governor

Date of Approval