



Republic of the Philippines  
PROVINCE OF BENGUET  
MUNICIPALITY OF TRINIDAD

**OFFICE OF THE GOVERNOR**

**NOTICE TO PROCEED**

Date: JUL 05 2021

**YONIE S. PALONAN**

Proprietor/ JYP General Construction  
AD 132-B Central Buyagan, La Trinidad, Benguet

**Dear Mr. Palonan,**

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled **A. IMPROVEMENT OF OBANGA BALINTAG-DECKAN FMR (ILI SECTION), BACULONGAN SUR, BUGUIAS; B. IMPROVEMENT OF OBANGA BALINTAG-DECKAN FMR (PANEGDIGON SECTION), BACULONGAN SUR, BUGUIAS**, effective seven (7) calendar days at the time of receipt by the contractor.

Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,

  
**MELCHOR D. DICLAS, M.D.**  
Provincial Governor

Contract Cost: Php1,999,000.00  
Source of Fund: A. 20% PDF CY 2021 B. 20% PDF CY 2021  
Start of Project: JUL 12 2021  
Duration: 71.0 C.D.  
Target date of Completion: SEP 20 2021  
Actual Date of Completion: \_\_\_\_\_

Authorized Signature:   
I acknowledge receipt of this Notice on July 06, 2021.

**CONTRACT AGREEMENT**

**THIS AGREEMENT**, made this \_\_\_\_ day of JUL 05 2021 H between **HON. MELCHOR D. DICLAS, MD.**, Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "**Entity**") and **YONIE S. PALONAN**, Manager of JYP GENERAL CONSTRUCTION with officer address at AD 132-B Central Buyagan, La Trinidad, Benguet, (hereinafter called the "**Contractor**").

**WHEREAS**, the **ENTITY** is desirous that the **CONTRACTOR** executes the project, entitled: **A.IMPROVEMENT OF OBANGA BALINTAG-DECKAN FMR (ILI SECTION), BACULONGAN SUR, BUGUIAS; B. IMPROVEMENT OF OBANGA BALINTAG-DECKAN FMR (PANEGDIGON SECTION), BACULONGAN SUR, BUGUIAS**, (hereinafter called "**the Works**") and the **Entity** has accepted the Bid of **ONE MILLION NINE HUNDRED NINETY-NINE THOUSAND PESOS (Php1,999,000.00)**, by the **Contractor** for the execution and completion of such Works and the remedying of any defects therein.

**NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:**

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
  - a. Philippine Bidding Documents (PBDs);
    - i. Drawings/Plans;
    - ii. Specifications;
    - iii. Bill of Quantities;
    - iv. General and Special Conditions of contract;
    - v. Supplemental or Bid Bulletins, if any;
  - b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;


Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
  - d. Notice of Award of Contract and the Bidder's conforme thereto; and
  - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum of **ONE MILLION NINE HUNDRED NINETY-NINE THOUSAND PESOS (Php1,999,000.00)**, or such other sums as may be ascertained, **YONIE S. PALONAN** agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Bid.

pl

4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

**IN WITNESS** whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.

  
**HON. MELCHOR D. DICLAS, MD.**  
Provincial Governor  
Benguet Province

  
**YONIE S. PALONAN**  
Manager/Proprietor  
JYP GENERAL CONSTRUCTION

Signed in the Presence of:

REPUBLIC OF THE PHILIPPINES )  
MUNICIPALITY OF LA TRINIDAD )S.S.  
PROVINCE OF BENGUET.....)


#### ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of La Trinidad on this \_\_\_\_ day of JUL 05 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **YONIE S. PALONAN**, Manager/Proprietor, JYP GENERAL CONSTRUCTION, with Driver's License No. A01-80-011530 and with \_\_\_\_\_, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

**WITNESS MY HAND AND SEAL** on the date and at the place first above-mentioned.

Doc. No: 350  
Page No: 71  
Book No: 19  
Series of 2021.

  
**REY JOHN S. LODIAS**  
Notary Public-Province of Benguet  
PTR No. 6868071/January 05, 2021/TIN 764-015-770-000  
IBP Member No. 04615/Baguio-Benguet  
NPPC No. 20J-NC-0506/Until December 31 2021  
Roll No. 75186/Page No. 238. Book No. XXXII/July 22, 2020  
JC 205 Km 5 Pico La Trinidad Benguet 2601





**Bids and Awards Committee**  
(Infrastructure Projects)

EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, APRIL 13, 2021 AT THE BEN PALISPIS HALL, 3<sup>RD</sup> FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.

**PRESENT:** ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer  
MR. BRIAN A. CAMHIT, Vice-Chairperson  
ATTY. RICHARD S. ANTERO, Member  
ENGR. JERRY L. BOCANOG, Member  
ENGR. FRANCIS N. DITAN, Member  
MS. LYDIA K. TICDONEN, Member  
MR. ELEAZAR B. CARIAS, Member

Copy  
Furnished:

PGO  
Name:

Signature

Date: 04-28

**RESOLUTION RECOMMENDING AWARD**  
**RESOLUTION NO. 04-13-2021**

**A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED RESPONSIVE BID (LCRB)**

PBO

Name:

Signature

Date: APR 28 2021

**WHEREAS**, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Invitation to Bid of the seventeen (17) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website ([www.benguet.gov.ph](http://www.benguet.gov.ph)) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period of February 19, 2021 - February 26, 2021;

**WHEREAS**, in response to the said advertisement, interested bidders for the projects bought and filed their bid documents, hence, participated in the bidding;

**WHEREAS**, after the opening of bids and bid evaluation last March 16, 2021, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof **FIVE (5)** projects recommended for award to the Lowest Calculated Responsive Bid as follows;

PAccO

Name:

Signature

Date:

**Item No. 1**

Name of Project	<b>Opening/Improvement of Bay-o FMR, Gambang, Bakun</b>				
Project Location	Bakun, Benguet				
Project No.	21078				
Source of Fund	20% PDF CY 2021				
Total Project Cost	P2,000,000.00				
Project Duration	115 C.D				
	BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
	<b>Drichloui Construction</b>	Lone Bidder	1,994,339.38	1,994,339.38	Responsive
	Proprietor:				
	<b>Roy M. Balay-Odao</b>				

PEO

Name:

Signature

Date: 4-28-2021

PTO

Name:

Signature:

Date:

**Item no. 2**

Name of Project	<b>A. Improvement of Obanga Balintag-Deckan FMR (ILI SECTION), Baculongan Sur, Buguias</b> <b>B. Improvement of Obanga Balintag-Deckan FMR (Panegdigon Section), Baculongan Sur, Buguias</b>
Project Location	Buguias, Benguet
Project No.	a.21096 b.21098
Source of Fund	a.20% PDF CY 2021 b.20% PDF CY 2021

Total Project Cost	a. P1,500,000.00 b. P500,000.00 = P2,000,000.00			
Project Duration	71 C.D			
<b>BIDDER</b>	<b>Rank</b>	<b>Bid As Read</b>	<b>Bid As Evaluated</b>	<b>Remarks</b>
<b>JYP General Construction</b> Proprietor: <b>Yonie S. Palonan</b>	Lone Bidder	1,999,000.00	1,999,000.00	Responsive

**Item No. 3**

Name of Project	<b>Improvement along Datakan-Labueg-Camp 66 Provincial Road, Kapangan</b>			
Project Location	Kapangan, Benguet			
Project No.	21005			
Source of Fund	20% PDF CY 2021			
Total Project Cost	P5,000,000.00			
Project Duration	137 C.D			
<b>BIDDER</b>	<b>Rank</b>	<b>Bid As Read</b>	<b>Bid As Evaluated</b>	<b>Remarks</b>
<b>Bolos Engineering and Construction</b> Proprietor: <b>Edgar B. Baclawad</b>	1st LCB	4,987,028.78	4,986,950.03	Responsive (Bid As Evaluated prevail)
Balangcod Construction and Aggregates	2nd LCB	4,994,458.50	4,994,458.51	-
Family Circle Construction	3rd LCB	4,996,671.68	4,996,671.70	-

**Item No. 4**

Name of Project	<b>Construction of Multi-purpose Building, Banangan, Sablan</b>			
Project Location	Sablan, Benguet			
Project No.	SB3 2019-45			
Source of Fund	GF-SB NO. 3 CY 2019			
Total Project Cost	P3,000,000.00			
Project Duration	152 C.D			
<b>BIDDER</b>	<b>Rank</b>	<b>Bid As Read</b>	<b>Bid As Evaluated</b>	<b>Remarks</b>
<b>Anas Construction</b> Proprietor: <b>Dionisio L. Anas</b>	Lone Bidder	2,980,423.32	2,980,423.32	Responsive

**Item No. 5**

Name of Project	<b>Construction of Ambalideng Flood Control, Poblacion, Kibungan</b>			
Project Location	Kibungan, Benguet			
Project No.	21051			
Source of Fund	20% PDF CY 2021			
Total Project Cost	P3,000,000.00			
Project Duration	182 C.D			
<b>BIDDER</b>	<b>Rank</b>	<b>Bid As Read</b>	<b>Bid As Evaluated</b>	<b>Remarks</b>
<b>High Plain Construction</b> Proprietor: <b>Fidel G. Yubos</b>	Lone Bidder	2,998,998.23	2,998,998.23	Responsive


**NOW THEREFORE, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to RECOMMEND to the Local Chief Executive, that the**

aforsaid project be awarded to bidder who offered the Lowest Calculated Responsive Bid (LCRB) as stated above;


**RESOLVED FINALLY**, to forward this resolution to Hon. **MELCHOR D. DICLAS, M.D**, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy furnished to the Provincial Engineer's Office for their further appropriate action and implementation.

**DONE**, at the Ben Palispis Hall, 3<sup>rd</sup> Floor, Provincial Capitol, La Trinidad, Benguet this 13th day of April, 2021.

Unanimously Approved.

  
**SUNNY G. SACLA**  
Chairperson- Presiding Officer

  
**BRIAN A. CAMHIT**  
Vice Chairperson

  
**RICHARD S. ANTERO**  
Member

  
**JERRY L. BOCANOG**  
Member

  
**ELEAZAR B. CARIAS**  
Member


  
**FRANCIS N. DITAN**  
Member

  
**LYDIA K. TICDONEN**  
Member

CERTIFIED:

  
**JOSEPH R. GAYAMAN**  
Vice-Chairman BAC Secretariat

APPROVED:

  
**MELCHOR D. DICLAS, M.D**  
Provincial Governor

\_\_\_\_\_  
Date of Approval