



Republic of the Philippines  
PROVINCE OF BENGUET  
MUNICIPALITY OF TRINIDAD

**OFFICE OF THE GOVERNOR**

**NOTICE TO PROCEED**

Date: AUG 10 2021

**BANDOLIN T. CARIÑO, JR.**  
Proprietor/ BTCJR Construction  
and Engineering Services  
140 Magsaysay Drive, Loakan Proper,  
Baguio City


**Dear Mr. Cariño,**

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled **CONSTRUCTION OF ISOLATION FACILITY OF NORTHERN BENGUET DISTRICT HOSPITAL (NBDH) AT ABATAN, BUGUIAS, BENGUET**, effective seven (7) calendar days at the time of receipt by the contractor.

Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,

  
**MELCHOR D. DICLAS, M.D.**  
Provincial Governor

Contract Cost: Php14,996,355.71  
Source of Fund: SB-01 CY 2021  
Start of Project: AUG 16 2021  
Duration: 252.0 C.D.  
Target date of Completion: APR 24 2022  
Actual Date of Completion: \_\_\_\_\_

Authorized Signature:   
I acknowledge receipt of this Notice on AUGUST 10, 2021.

### CONTRACT AGREEMENT

THIS AGREEMENT, made this \_\_\_\_ day of AUG 10 2021 between **HON. MELCHOR D. DICLAS, MD.**, Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "Entity") and **BANDOLIN T. CARIÑO JR.**, Manager of BTCJR CONSTRUCTION AND ENGINEERING SERVICES with officer address at 140 Magsaysay Drive, Loakan Proper, Baguio City, (hereinafter called the "Contractor").

WHEREAS, the ENTITY is desirous that the CONTRACTOR executes the project, entitled: **CONSTRUCTION OF ISOLATION FACILITY OF NORTHERN BENGUET DISTRICT HOSPITAL (NBDH) AT ABATAN, BUGUIAS, BENGUET**, (hereinafter called "the Works") and the Entity has accepted the Quotation of **FOURTEEN MILLION NINE HUNDRED NINETY-SIX THOUSAND THREE HUNDRED FIFTY-FIVE PESOS AND SEVENTY-ONE CENTAVOS (Php14,996,355.71)**, by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

#### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
  - i. Drawings/Plans;
  - ii. Specifications;
  - iii. Bill of Quantities;
  - iv. General and Special Conditions of contract;
  - v. Supplemental or Bid Bulletins, if any;
- b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;


Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **FOURTEEN MILLION NINE HUNDRED NINETY-SIX THOUSAND THREE HUNDRED FIFTY-FIVE PESOS AND SEVENTY-ONE CENTAVOS (Php14,996,355.71)**, or such other sums as may be ascertained, **BANDOLIN T. CARIÑO JR.** agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Quotation.

4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.


**IN WITNESS** whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.

  
**HON. MELCHOR D. DICLAS, MD.**  
Provincial Governor  
Benguet Province

  
**BANDOLIN T. CARIÑO JR.**  
Manager/Proprietor  
BTCJR Construction and Engineering Services

Signed in the Presence of:

\_\_\_\_\_

  
\_\_\_\_\_

REPUBLIC OF THE PHILIPPINES )  
MUNICIPALITY OF LA TRINIDAD )S.S.  
PROVINCE OF BENGUET.....)


**ACKNOWLEDGMENT**

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of La Trinidad on this \_\_\_\_ day of \_\_\_\_\_ AUG 10 2021, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **BANDOLIN T. CARIÑO JR.**, Manager/Proprietor, BTCJR CONSTRUCTION AND ENGINEERING SERVICES, with PRC ID No. 0240975 and with Community Tax Certificate No. 09244446, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

**WITNESS MY HAND AND SEAL** on the date and at the place first above-mentioned.

Doc. No: 118  
Page No: 34  
Book No: 54  
Series of 2021.

  
**EDGAR LINGO BAYONG**  
Notary Public  
My Commission Expires on December 31, 2022  
Roll No. 52279; May 1, 2006  
PTR No. 802933; 12/18/2020; 2021; Benguet  
IBP LIFETIME NO. 08824; Baguio Benguet Chapter  
MCLE Compliance No VI-0011768; 08/14/18  
Room 215, Pines Hill Commercial Center Building II  
Km. 5, La Trinidad, Benguet, Philippines



Republic of the Philippines  
 PROVINCE OF BENGUET  
 La Trinidad

**Bids and Awards Committee**  
*(Infrastructure Projects)*

**EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, JUNE 17, 2021 AT THE BEN PALISPIS HALL, 3<sup>RD</sup> FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.**

**PRESENT:**      **ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer**  
                      **MR. BRIAN A. CAMHIT, Vice-Chairperson**  
                      **ATTY. RICHARD S. ANTERO, Member**  
                      **ENGR. JERRY L. BOCANOG, Member**  
                      **ENGR. FRANCIS N. DITAN, Member**  
                      **MS. LYDIA K. TICDONEN, Member**  
                      **MR. ELEAZAR B. CARIAS, Member**

**RESOLUTION RECOMMENDING AWARD**  
**RESOLUTION NO. 06-17-2021**

**A RESOLUTION RECOMMENDING THE AWARD OF FOUR (4) PROJECTS: 1.) A. CONSTRUCTION OF A TEMPORARY TREATMENT MONITORING FACILITY (TTMF); B. REPAIR AND IMPROVEMENT OF NORTHERN BENGUET DISTRICT HOSPITAL (NBDH) (CONSTRUCTION OF SEWAGE TREATMENT FACILITY); 2.) CONSTRUCTION OF ISOLATION FACILITY OF NORTHERN BENGUET DISTRICT HOSPITAL (NBDH) AT ABATAN, BUGUIAS; AND 3.) CONSTRUCTION OF NEW KAPANGAN DISTRICT HOSPITAL (KDH) BUILDING (PHASE 1) LOCATED AT CENTRAL, KAPANGAN PROCURED UNDER NEGOTIATED PROCUREMENT UNDER EMERGENCY CASES**

**WHEREAS**, under Resolution No. 06-01-2021d with the approval of the Provincial Governor, the Bids and Awards Committee recommended for the change of the mode of procurement from public bidding to negotiated procurement under emergency cases of the aforementioned projects and to resort to said mode of procurement;

**WHEREAS**, after the opening and evaluation of the quotations submitted by pre-qualified legally, technically and financially capable contractors, the BAC recommended for the award of the projects as follows:

**Item No. 1**

Name of Project	<b>A. CONSTRUCTION OF A TEMPORARY TREATMENT AND MONITORING FACILITY (TTMF); B. REPAIR AND IMPROVEMENT OF NORTHERN BENGUET DISTRICT HOSPITAL (NBDH) (CONSTRUCTION OF SEWAGE TREATMENT FACILITY)</b>
Project Location	Buguias, Benguet
Project No.	A. DOH-21-02 B. DOH-21-01
Source of Fund	DOH FUND
Total Project Cost	A. 10,000,000.00 B. 3,500,000.00 = 13,500,000.00
Project Duration	A. 149 C.D; B. 73 C.D = 222 C.D

Pre-qualified Contractor	Bid As Read	Bid As Evaluated
<b>BTCJR CONSTRUCTION AND ENGINEERING SERVICES</b> Proprietor: <b>Bandolin T. Carino, Jr.</b>	13,490,640.81	A. 9,996,662.39 B. 3,493,978.42 = 13,490,640.81

**Item No. 2**

Name of Project	<b>CONSTRUCTION OF ISOLATION FACILITY OF NORTHERN BENGUET DISTRICT HOSPITAL (NBDH) AT ABATAN, BUGUIAS</b>	
Project Location	Buguias, Benguet	
Project No.	SB1-2021-57	
Source of Fund	SB-01 CY 2021	
Total Project Cost	15,000,000.00	
Project Duration	252 C.D	
Pre-qualified Contractor	Bid As Read	Bid As Evaluated
<b>BTCJR CONSTRUCTION AND ENGINEERING SERVICES</b> Proprietor: <b>Bandolin T. Carino, Jr.</b>	14,996,355.71	14,996,355.71

**Item No. 3**


Name of Project	<b>CONSTRUCTION OF NEW KAPANGAN DISTRICT HOSPITAL (KDH) BUILDING (PHASE 1) LOCATED AT CENTRAL, KAPANGAN</b>	
Project Location	Kapangan, Benguet	
Project No.	17007	
Source of Fund	20% PDF CY 2017	
Total Project Cost	10,000,000.00	
Project Duration	296 C.D	
Pre-qualified Contractor	Bid As Read	Bid As Evaluated
<b>QPJ GENERAL ENGINEERING CONSTRUCTION AND SUPPLY</b> Proprietor: <b>Joel D. Alimondo</b>	9,983,886.34	9,983,629.22


**NOW THEREFORE**, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the aforesaid projects be awarded to the legally, technically and financially capable contractors as stated above;


**RESOLVED FINALLY**, to forward this resolution to Hon. **MELCHOR D. DICLAS, M.D**, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy furnished to the Provincial Engineer's Office for their further appropriate action and implementation.


**DONE**, at the Ben Palispis Hall, 3<sup>rd</sup> Floor, Provincial Capitol, La Trinidad, Benguet this 17<sup>th</sup> day of June, 2021.


Unanimously Approved.

  
**SUNNY G. SACLA**  
Chairperson-Presiding Officer

  
**BRIAN A. CAMHIT**  
Vice Chairperson

  
**RICHARD S. ANTERO**  
Member


  
**JERRY L. BOCANOG**  
Member

  
**ELEAZAR B. CARIAS**  
Member

  
**FRANCIS N. DITAN**  
Member

  
**LYDIA K. TICDONEN**  
Member

CERTIFIED:

  
**FERDINAND P. CATORES**  
Chairman BAC Secretariat

APPROVED:

  
**MELCHOR D. DICLAS, M.D**  
Provincial Governor

\_\_\_\_\_  
Date of Approval