


FILE COPY



Republic of the Philippines
PROVINCE OF BENGUET
La Trinidad
Bids and Awards Committee
(Infrastructure Projects)

Received by *CJP* 4/24
CLUTE
S.G. VICENTE
11-24-20

SUPPLEMENTAL BID BULLETIN NO. 08-2020

**TO: All Prospective Bidders;
Members, Bids and Awards Committee-Infra; and
Others Concerned**

This supplemental bid bulletin is being issued with respect to the corrections on the Invitation To Bid as posted in the PhilGEPS, Benguet Website, Provincial Engineer's Office, BAC Bulletin Board and Provincial Capitol Lobby from November 20, 2020 to November 27, 2020. To wit:

From:

Project Title	ABC	SOURCE OF FUND
CONSTRUCTION OF AN OPEN GYMNASIUM AT BOKOD CENTRAL SCHOOL, POBLACION, BOKOD, BENGUET	P1,652,308.47	PDF CY 2018
IMPROVEMENT ALONG BAGUIO-BALATOC-ITOGON PROVINCIAL ROAD (SINKHOLE), VIRAC, ITOGON, BENGUET	P2,000,000.00	20% PDF CY 2020

To:

Project Title	ABC	SOURCE OF FUND
CONSTRUCTION OF AN OPEN GYMNASIUM AT BOKOD CENTRAL SCHOOL, POBLACION, BOKOD, BENGUET	P4,000,000.00	SEF, SB NO. 2 2019
IMPROVEMENT ALONG BAGUIO-BALATOC-ITOGON PROVINCIAL	P3,300,000.00	LDRRMF-CCO GENERAL FUND

ROAD (SINKHOLE), VIRAC, ITOGON, BENGUET		
--	--	--

From:

Project Title
IMPROVEMENT/REHABILITATION TUBLAY GATE – ALONG TUBLAY PRESIDENCIA PROVINCIAL ROAD, TUBLAY

To:

Project Title
IMPROVEMENT/REHABILITATION TUBLAY GATE – TUBLAY PRESIDENCIA PROVINCIAL ROAD, TUBLAY


The requirement that bidders should have completed within 10 years a contract similar to the project to be bid from the date of submission and receipt of bids is hereby cancelled from the Invitation to Bid (ITB).

Except with the above-mentioned corrections, the other details indicated in the I.T.B stands the same as posted.

Please be guided accordingly.

Issued this 24th day of November, 2020.

Very truly yours,


ATTY. SUNNY G. SACLA
Provincial Legal Officer
BAC Infrastructure Chairperson