



Republic of the Philippines
PROVINCE OF BENGUET
La Trinidad
OFFICE OF THE GOVERNOR
Tel/Fax No: 422-2004

NOTICE TO PROCEED

SEP 21 2020

MIKE A. IBAG

MANAGER/ Layad Gen. Engineering, Construction & Aggregates
MB – 222 - C Longlong Road, Puguis, La Trinidad, Benguet

Dear Mr. Ibag:

With the attached contract agreement having been approved, notice is hereby given that work may commence on the **IMPROVEMENT ALONG MANKAYAN – BATO PROVINCIAL ROAD, BENGUET**, effective seven (7) calendar days at the time of receipt thereof by the contractor.

Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,


MELCHOR D. DICLAS, MD
Provincial Governor

Contract Cost: **Php 4,998,905.60**

Source of Fund: **20% PDF CY 2020**

Start of Project: SEPTEMBER 29, 2020

Duration: 7 CD

Target date of Completion: DECEMBER 12, 2020

Actual Date of Completion: _____

Authorized Signature: 

I acknowledge receipt of this Notice on SEPT. 23, 2020:

CONTRACT AGREEMENT

THIS AGREEMENT, made this _____ day of SEP 15 2020 between **HON. MELCHOR D. DICLAS**, Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "Entity") and **Layad General Engineering, Construction & Aggregates** with office address at MB-222-C Longlong Road, Puguig, La Trinidad, Benguet (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **IMPROVEMENT ALONG MANKAYAN – BATO PROVINCIAL ROAD, BENGUET** (hereinafter called "the Works" and the Entity has accepted the Bid for **FOUR MILLION NINE HUNDRED NINETY EIGHT THOUSAND NINE HUNDRED FIVE PESOS AND SIXTY CENTAVOS (P 4,998,905.60)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as integral part of this Agreement, to wit:
 - (a) Drawings/Plans;
 - (b) Specifications;
 - (c) Public Bidding;
 - (d) Addenda and/or Supplemental/Bid Bulletins, if any;
 - (e) Performance Security;
 - (f) Notice of Award of Contract and the Bidder's conforme thereto;
 - (g) Other contract documents that may be required by existing laws and/or the Entity.
3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute the works in accordance with the Work Program Schedule without delay and complete the works within 71 **CD** and remedy any defects therein in conformity with the provisions of this Contract in all respects.
4. Failure to comply with the preceding statement shall be a ground for the termination of this contract and the imposition of appropriate penalties as provided under R.A. 9184.
5. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.


IN WITNESS whereof, the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed, sealed, delivered by **HON. MELCHOR D. DICLAS** the **BENGUET PROVINCIAL GOVERNMENT** (for the Entity).



Signed, sealed, delivered by **MIKE IBAG**
the **Layad General Engineering, Construction & Aggregates** (for the Contractor).


Binding Signature of **PROCURING ENTITY**



MELCHOR D. DICLAS, MD
Provincial Governor
Benguet Province

Binding Signature of **CONTRACTOR**


MIKE IBAG
Proprietor/Contractor – **Layad General Engineering, Construction & Aggregates**

Signed in the Presence of


RENY T. TABOY


JERRY L. BOCANOG

REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF LA TRINIDAD)S.C.
PROVINCE OF BENGUET.....)


ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of La Trinidad on this ____ day of SEP 15 2020, personally appeared: **HON. MELCHOR D. DICLAS**, with Agency ID No.91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **MIKE IBAG** Proprietor, **Layad General Engineering, Construction & Aggregates**, with Driver's License ID No.A04-13-006702 valid until March 20,2024 and with _____, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and at the place first above-mentioned.

Page No: 187
Doc. No: 39
Book No: 3
Series of 2020.


NARDO CASTANEDA TACYO
Notary Public for Benguet Province until December 31, 2020
Room 306 J & F Ireneo Building, Km. 5, La Trinidad, Benguet
PTR No. 6232346 / 01-06-2020 / Benguet
IBP No. 03143 / 01-06-2020 / Baguio-Benguet
Roll No. 73069 / 06-18-19 / Manila / TIN 457-162-396
Mobile no. 0930-381-5496 / Email: nardotacyo@yahoo.com



Republic of the Philippines
PROVINCE OF BENGUET
La Trinidad

BIDS AND AWARDS COMMITTEE
(Infrastructure)

**MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE –
INFRASTRUCTURE HELD ON JULY 27, 2020 AT THE PEO CONFERENCE
HALL, WANGAL, LA TRINIDAD, BENGUET.**

COPY FURNISHED
PGO

Name
Signature
Date

PBO

Name
Signature
Date

PAccO

Name
Signature
Date

PTO

Name
Signature
Date

PEO

Name
Signature
Date

PRESENT:

ENGR RENY T. TABDI, BAC Chairperson, Presiding
ENGR ELFREN Q. GAUDIA, BAC Vice Chairperson
ENGR FRANCIS N. DITAN, BAC Member
ATTY SUNNY G. SACLA, BAC Member

ABSENT:

MS FIDELA LUIS, BAC Member
MS LYDIA K. TICDONEN, BAC Member

RESOLUTION RECOMMENDING AWARD

RESOLUTION NO. 2020-07-27a

**A RESOLUTION RECOMMENDING THE AWARD OF PROJECTS
TO THE LOWER/LOWEST CALCULATED AND RESPONSIVE
BIDDERS.**

WHEREAS, the Technical Working Group (TWG) post qualification report dated July 20, 2020 was presented and reviewed, BAC Member Francis N. Ditan moved for the adoption and was seconded by BAC Vice Chairperson Elfren Q. Gaudia;

WHEREAS, based on the adopted TWG report, BAC Member Sunny G. Sacla moved for the recommendation of award for the following Public Bidding projects. This was seconded by BAC Vice Chairperson Elfren Q. Gaudia;

PUBLIC BIDDING: PROJECTS OPENED ON FEBRUARY 20, 2020

1) Item no. 4

Name of Project	CONSTRUCTION OF MULTI-PURPOSE STAGE, BENGUET SPORTS CENTER, WANGAL, LA TRINIDAD	
Project Location	LA TRINIDAD, BENGUET	
Project No.	SB1 - 17738	
Source of Fund	SB #1 2017 - GF	
ABC (Total Project Cost)	P2,450,037.20	
BIDDER:	RANK	BID AS EVALUATED
ICO CONSTRUCTION SERVICES Proprietor: JERICO A. PALANGDAN	2ND LCB	P 2,433,736.01 <i>(Responsive No Corrections)</i>
RL MALIONES CONSTRUCTION	1ST LCB	P 2,151,285.89 <i>(Non-Responsive)</i>

PUBLIC BIDDING: PROJECTS OPENED ON MARCH 05, 2020

2) Item no. 5

Name of Project	IMPROVEMENT ALONG PUGO - BALANGABANG PROVINCIAL ROAD	
Project Location	TUBA, BENGUET	
Project No.	20010	
Source of Fund	20% PDF 2020	
ABC (Total Project Cost)	P5,000,000.00	
BIDDER:	RANK	BID AS EVALUATED
ANAS CONSTRUCTION Proprietor: DIONISIO L. ANAS	2ND LCB	P 4,935,091.70 <i>(Responsive Bid amount as evaluated including 1.20% discount is lower by Php 1.89. Bid amount as evaluated including 1.20% discount will prevail)</i>
CAMROCK CONSTRUCTION	3RD LCB	P 4,995,555.24
YBETAG CONSTRUCTION	1ST LCB	P 4,243,517.80 <i>(Non-Responsive)</i>

PUBLIC BIDDING: PROJECTS OPENED ON JUNE 05, 2020

3) Item no. 5

Name of Project	IMPROVEMENT ALONG MANKAYAN - BATO PROVINCIAL ROAD	
Project Location	MANKAYAN, BENGUET	
Project No.	20011	
Source of Fund	20% PDF 2020	
ABC (Total Project Cost)	P5,000,000.00	
BIDDER:	RANK	BID AS EVALUATED
LAYAD GENERAL ENGINEERING, CONSTRUCTION & AGGREGATES Proprietor: MIKE A. IBAG	LONE BIDDER	P 4,998,905.60 <i>(Responsive No Corrections)</i>

NOW, THEREFORE, WE, the Members of the Bids and Awards Committee, hereby **RESOLVED**, as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the projects be awarded to the bidders who offered the lower/lowest calculated and responsive bid as stated above;

RESOLVED FINALLY, to forward this resolution to Honorable Melchor D. Diclas, M.D., Provincial Governor for his approval. Let copies hereof be furnished to the Provincial Budget Office, Provincial Accounting Office, Provincial Treasury Office and the Provincial Auditors Office for their ready reference and file. Likewise, a copy furnished to the Provincial Engineering Office for their further appropriate action and implementation;

DONE, at the Provincial Engineering Office, Wangal, La Trinidad, Benguet this 27th day of July 2020;

RECOMMENDING APPROVAL:

Absent
MS. FIDELA LUIS
Member


Absent
MS. LYDIA K. TICDONEN
Member


ATTY. SUNNY G. SACLA
Member


ENGR. FRANCIS N. DITAN
Member


ENGR. ELFREN Q. GAUDIA
Vice Chairman

ATTESTED:


ENGR. RENY T. TABDI
Chairperson – Presiding Officer

APPROVED:


MELCHOR D. DICLAS, M.D.
Provincial Governor

Date of Approval

RST/ES/JRG/WFD'20