



Republic of the Philippines
PROVINCE OF BENGUET
MUNICIPALITY OF TRINIDAD

2434

OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

Date: JUL 13 2021

BARMINO T. BUGNAY

Manager/JAMIL SEAN Construction
PA 295 Wangal, La Trinidad, Benguet .


Dear Mr. Bugnay,

With the attached contract agreement having been approved, notice is hereby given that work may commence on the project, entitled: **IMPROVEMENT OF DINAMILI TO DIMIPAYAS FMR, BALLAY, KABAYAN**, effective seven (7) calendar days at the time of receipt by the contractor.

Thus, you shall be responsible for performing the services under the terms of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing the copies in the space provided below. Keep one copy and return the other copies to the procuring entity/Implementing Office.

Very truly yours,


MELCHOR D. DICLAS, M.D.
Provincial Governor

Contract Cost: Php3,243,424.31
Source of Fund: 20% PDF CY 2021
Start of Project: JUL 20 2021
Duration: 102.0 C.D.
Target date of Completion: OCT 29 2021
Actual Date of Completion: _____

Authorized Signature: 
I acknowledge receipt of this Notice on 07/14/21

B#34

CONTRACT AGREEMENT

THIS AGREEMENT, made this ____ day of JUL 13 2021 between **HON. MELCHOR D. DICLAS, MD.**, Provincial Governor, Province of Benguet, Provincial Capitol, La Trinidad, Benguet, (hereinafter called the "Entity") and **BARMINO T. BUGNAY**, Manager of JAMIL SEAN CONSTRUCTION with officer address at PA 295 Wangal, La Trinidad, Benguet, (hereinafter called the "Contractor").

WHEREAS, the **ENTITY** is desirous that the **CONTRACTOR** execute the project, entitled: **IMPROVEMENT OF DINAMILI TO DIMIPAYAS FMR, BALLAY, KABAYAN**, (hereinafter called "the Works") and the **Entity** has accepted the Bid for **THREE MILLION TWO HUNDRED FORTY-THREE THOUSAND FOUR HUNDRED TWENTY-FOUR PESOS AND THIRTY-ONE CENTAVOS (Php3,243,424.31)**, by the **Contractor** for the execution and completion of such Works and the remedying of any defects therein.


NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning Bidder's bid including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum of **THREE MILLION TWO HUNDRED FORTY-THREE THOUSAND FOUR HUNDRED TWENTY-FOUR PESOS AND THIRTY-ONE CENTAVOS (Php3,243,424.31)**, or such other sums as may be ascertained, **BARMINO T. BUGNAY** agrees to execute the works of the contract until its completion and provides remedy for any defects therein in accordance with his Bid.

4. The **ENTITY** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof, the parties thereto have caused this Agreement to be executed on the day and year first before written.


HON. MELCHOR D. DICLAS, MD.
Provincial Governor
Benguet Province


BARMINO T. BUGNAY
Manager/Proprietor
JAMIL SEAN CONSTRUCTION

Signed in the Presence of:

**REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF LA TRINIDAD)S.S.
PROVINCE OF BENGUET.....)**


ACKNOWLEDGMENT

BEFORE ME, a Notary Public for and in the Province of Benguet and in the Municipality of La Trinidad on this ____ day of _____, personally appeared: **HON. MELCHOR D. DICLAS, MD.**, with Agency ID No. 91323000053 and with Tax Income Number (TIN) 206-710-345 as competent evidence of identity; **BARMINO T. BUGNAY**, Manager/Proprietor, JAMIL SEAN CONSTRUCTION, with _____ ID No. _____ and with _____, as competent evidence of identity, all known to me and to me known to be the same persons who signed the foregoing instrument and who acknowledged to me that the same is their voluntary act and free deed of the entities they respectively represented in this instances.

This foregoing instrument consists of two (2) pages including this page wherein this acknowledgment is written and signed on each page thereof by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and at the place first above-mentioned.

Page No: 211
Doc. No: 63
Book No: 10
Series of 2021.


EDGAR LING-O EDIONG
Notary Public
My Commission Expires on December 31, 2022
Roll No. 52279; May 11, 2006
PTR No. 6867933; 12/16/2020 for 2021; Benguet
IBP LIFETIME NO. 53824; Baguio-Benguet Chapter
MCLE Compliance No VI-0811768; 08/14/18
Room 215, Pines Hill Commercial Center Building II
Km. 5, La Trinidad, Benguet, Philippines



Republic of the Philippines
 PROVINCE OF BENGUET
 La Trinidad

Bids and Awards Committee
(Infrastructure Projects)

EXCERPT FROM THE MINUTES OF MEETING OF THE BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS HELD TODAY, APRIL 20, 2021 AT THE BEN PALISPIS HALL, 3RD FLOOR, PROVINCIAL CAPITOL, LA TRINIDAD, BENGUET.

PRESENT: ATTY. SUNNY G. SACLA, Chairperson & Presiding Officer
 MR. BRIAN A. CAMHIT, Vice-Chairperson
 ATTY. RICHARD S. ANTERO, Member
 ENGR. FRANCIS N. DITAN, Member
 MS. LYDIA K. TICDONEN, Member
 MR. ELEAZAR B. CARIAS, Member

Absent: ENGR. JERRY L. BOCANOG, Member

Copy
 Furnished:

PGO
 Name:

Signature
 Date: **MAY 04 2021**

RESOLUTION RECOMMENDING AWARD
RESOLUTION NO. 04-20-2021

PBO
 Name:

Signature
 Date: **5/4**

A RESOLUTION RECOMMENDING THE AWARD OF PROJECT TO THE LOWEST CALCULATED RESPONSIVE BID (LCRB)

WHEREAS, the Provincial Government of Benguet thru the Bids and Awards Committee advertised the Invitation to Bid of the seventeen (17) projects in the Philippine Government Electronic Procurement System (PhilGEPS), Benguet website (www.benguet.gov.ph) and designated areas at the Benguet Provincial Capitol and the Office of the Benguet Provincial Engineer for the period of February 19, 2021 - February 26, 2021;

WHEREAS, in response to the said advertisement, interested bidders for the projects bought and filed their bid documents, hence, participated in the Bidding;

WHEREAS, after the opening of bids and bid evaluation last March 16, 2021, a post qualification was conducted by the Technical Working Group (TWG) and after deliberation by the BAC of the result thereof **FOUR (4)** projects recommended for award to the Lowest Calculated Responsive Bid as follows;

Item No. 1

Name of Project	Improvement of Dinamili to Dimipayas FMR, Ballay, Kabayan			
Project Location	Kabayan, Benguet			
Project No.	21121			
Source of Fund	20% PDF CY 2021			
Total Project Cost	P3,250,000.00			
Project Duration	102 C.D			
BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
Jamil Sean Construction Proprietor: Barmino T. Bugnay	Lone Bidder	3,244,736.87	3,243,424.31	Responsive (Bid as Evaluated prevails)

PEO
 Name:

Signature
 Date: **5/4/21**

PTO
 Name:

Signature
 Date: **5/4/21**

Item No. 2

Name of Project	Completion of Waterworks Project at Sitio Marlboro, Beckel, La Trinidad
-----------------	--

Project Location	La Trinidad, Benguet			
Project No.	20022			
Source of Fund	20% PDF CY 2020			
Total Project Cost	P 2,000,000.00			
Project Duration	107 C.D			
BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
Timberlands Construction Proprietor: Marcial S. Manman	2nd LCB	1,999,502.19	1,999,071.19	Responsive (Bid as Evaluated prevails)
Rocky 5g Builders	1st LCB	1,994,796.72	1,954,660.04	Non-responsive

Item No. 3

Name of Project	a. Construction of Health Station, Suyoc-Palasaan, Suyoc, Mankayan (Phase I) b. Improvement of Barangay Health Station (Phase II), Suyoc, Mankayan			
Project Location	Mankayan, Benguet			
Project No.	a.20012 b.21015			
Source of Fund	a.PDF CY 2020 b.PDF CY 2021			
Total Project Cost	a. P1,000,000.00 b. P1,500,000.00 = P2,500,000.00			
Project Duration	98 C.D			
BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
Eugao Construction Proprietor: Eugenio O. Aglasi	Lone Bidder	2,490,570.49	2,486,802.70	Responsive (Bid as Evaluated prevails)

Item No. 4


Name of Project	Construction of Flood Control at Ansagan Proper, Ansagan, Tuba			
Project Location	Tuba, Benguet			
Project No.	GF 21026			
Source of Fund	GF CY 2021			
Total Project Cost	P1,000,071.00			
Project Duration	70 C.D			
BIDDER	Rank	Bid As Read	Bid As Evaluated	Remarks
Reasons Construction and Supplies Proprietor: Epie G. Abalos	Lone Bidder	1,000,000.00	1,000,000.00	Responsive

NOW THEREFORE, WE, the members of the Bids and Awards Committee for Infrastructure Projects, duly assembled hereby resolves as it is hereby done to **RECOMMEND** to the Local Chief Executive, that the aforesaid project be awarded to bidder who offered the Lowest Calculated Responsive Bid (LCRB) as stated above;

RESOLVED FINALLY, to forward this resolution to Hon. **MELCHOR D. DICLAS, M.D**, Provincial Governor for his approval. Let copies of this resolution be furnished to the Provincial Budget Officer, the Provincial Accounting Office, and the Provincial Treasury Office for their ready reference and file. Likewise, a copy furnished to the Provincial Engineer's Office for their further appropriate action and implementation.

DONE, at the Ben Palispis Hall, 3rd Floor, Provincial Capitol, La Trinidad, Benguet this 20th day of April, 2021.


Unanimously Approved.



SUNNY G. SACLA
Chairperson- Presiding Officer


BRIAN A. CAMHIT
Vice Chairperson


RICHARD S. ANTERO
Member


Absent
JERRY L. BOCANOG
Member


ELEAZAR B. CARIAS
Member



FRANCIS N. DITAN
Member


LYDIA K. TICDONEN
Member

CERTIFIED:


JOSEPH R. GAYAMAN
Vice-Chairman BAC Secretariat

APPROVED:


MELCHOR D. DICLAS, M.D
Provincial Governor

Date of Approval